AWARDED BRIDGE GROUP ITEMS
October 1, 2011 -- September 30, 2012

UNIT COST EXTENDED
ITEM NO. [CONTROL NUMBER| PROJECT NUMBER STRUC. ID. QUANTITY UNIT COST LS/QTY LS/QTY AMOUNT

0030.60 Mobilization

0030.60 11678 000 BR-8-6(106) S008 08619 1.00 $122,500.00 1.00 $122,500.00 $122,500.00
0030.60 12012 000 BRO-7080(40) C008004205 1.00 $42,000.00 1.00 $42,000.00 $42,000.00
0030.60 12299 000 BR-3265(5) M268502915 1.00 $68,000.00 1.00 $68,000.00 $68,000.00
0030.60 12786 000 BR-3280(4) C005506020 1.00 $55,000.00 1.00 $55,000.00 $55,000.00
0030.60 12864 000 BRO-7055(102) C005520720 1.00 $61,000.00 1.00 $61,000.00 $61,000.00
0030.60 12936 000 STP-4-7(105) S004 20380 1.00 $10,000.00 1.00 $10,000.00 $10,000.00
0030.60 12957 000 BR-77-2(159) S077 10726 1.00 $50,500.00 1.00 $50,500.00 $50,500.00
0030.60 12962 000 RD-L80E(1010) SL80E00254 1.00 $6,000.00 1.00 $6,000.00 $6,000.00
0030.60 12962 000 RD-L80E(1010) SL80E00451 1.00 $6,000.00 1.00 $6,000.00 $6,000.00
0030.60 12962 000 RD-L80E(1010) S080 36915 1.00 $12,000.00 1.00 $12,000.00 $12,000.00
0030.60 12991 000 RD-92-6(1015) S092 44676 1.00 $1,062.98 1.00 $1,062.98 $1,062.98
0030.60 21849H 000 NH-75-2(173) S034 38219 1.00 $586,078.60 1.00 $586,078.60 $586,078.60
0030.60 21849H 000 NH-75-2(173) S034 38252 1.00 $126,421.32 1.00 $126,421.32 $126,421.32
0030.60 21849H 000 NH-75-2(173) S034 38279L 1.00 $252,945.94 1.00 $252,945.94 $252,945.94
0030.60 21849H 000 NH-75-2(173) S034 38279R 1.00 $244,693.16 1.00 $244,693.16 $244,693.16
0030.60 21849H 000 NH-75-2(173) S034 38312L 1.00 $51,978.61 1.00 $51,978.61 $51,978.61
0030.60 21849H 000 NH-75-2(173) S034 38312R 1.00 $51,160.13 1.00 $51,160.13 $51,160.13
0030.60 21849H 000 NH-75-2(173) S034 38367L 1.00 $92,096.48 1.00 $92,096.48 $92,096.48
0030.60 21849H 000 NH-75-2(173) S034 38367R 1.00| $1,167,947.94 1.00 $1,167,947.94 $1,167,947.94
0030.60 21849H 000 NH-75-2(173) C001300420 1.00 $270,226.54 1.00 $270,226.54 $270,226.54
0030.60 22323 000 RD-50-2(1024) S050 07611 1.00 $23,120.34 1.00 $23,120.34 $23,120.34
0030.60 22353 000 MAPA-5103(14) U1825Q5510 1.00 $268,641.07 1.00 $268,641.07 $268,641.07
0030.60 22448 000 BH-HSIP-275-6(141) S275 12670 1.00 $1,500.00 1.00 $1,500.00 $1,500.00
0030.60 22448 000 BH-HSIP-275-6(141) S275 12627 1.00 $1,500.00 1.00 $1,500.00 $1,500.00
0030.60 22448 000 BH-HSIP-275-6(141) S275 13258 1.00 $9,000.00 1.00 $9,000.00 $9,000.00
0030.60 22448 000 BH-HSIP-275-6(141) S275 12888 1.00 $3,000.00 1.00 $3,000.00 $3,000.00
0030.60 22557 000 STR-680-9(1193) S680 01210L 1.00 $14,000.00 1.00 $14,000.00 $14,000.00
0030.60 31502 000 BRO-7014(31) C001423620 1.00 $40,000.00 1.00 $40,000.00 $40,000.00
0030.60 31607 000 STPE-2965(2) C005445930 1.00 $18,675.23 1.00 $18,675.23 $18,675.23
0030.60 31875 000 URB-6001(1) U175524115 1.00 $22,000.00 1.00 $22,000.00 $22,000.00
0030.60 31875 000 URB-6001(1) 1.00 $13,000.00 1.00 $13,000.00 $13,000.00
0030.60 31941A 000 NH-81-3(139) S081 15568 1.00 $23,010.12 1.00 $23,010.12 $23,010.12
0030.60 32164 000 STP-9-4(117) S009 01952 1.00 $3,000.00 1.00 $3,000.00 $3,000.00
0030.60 32177 000 ER-2605(4) C000210710 1.00 $60,000.00 1.00 $60,000.00 $60,000.00
0030.60 32177 000 ER-2605(4) C000210715 1.00 $120,000.00 1.00 $120,000.00 $120,000.00
0030.60 41994 000 STP-34-4(126) S034 23185 1.00 $8,500.00 1.00 $8,500.00 $8,500.00
0030.60 42403 000 BR-14-2(124) S014 09804 1.00 $41,500.00 1.00 $41,500.00 $41,500.00
0030.60 42403 000 BR-14-2(124) S014 09847 1.00 $281,961.74 1.00 $281,961.74 $281,961.74
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AWARDED BRIDGE GROUP ITEMS
October 1, 2011 -- September 30, 2012

UNIT COST EXTENDED
ITEM NO. |CONTROL NUMBER| PROJECT NUMBER STRUC. ID. QUANTITY | UNIT COST LS/QTY LS/QTY AMOUNT

0030.60 42460 000 BR-2065(4) M011022220 1.00 $6,500.00 1.00 $6,500.00 $6,500.00
0030.60 42630 000 IM-80-7(158) S080 32744L 1.00 $1,224.96 1.00 $1,224.96 $1,224.96
0030.60 42630 000 IM-80-7(158) S080 32744R 1.00 $1,224.96 1.00 $1,224.96 $1,224.96
0030.60 42630 000 IM-80-7(158) S080 32793L 1.00 $8,152.33 1.00 $8,152.33 $8,152.33
0030.60 42630 000 IM-80-7(158) S080 32793R 1.00 $8,152.33 1.00 $8,152.33 $8,152.33
0030.60 42630 000 IM-80-7(158) S080 32815L 1.00 $8,152.33 1.00 $8,152.33 $8,152.33
0030.60 42630 000 IM-80-7(158) S080 32815R 1.00 $8,152.33 1.00 $8,152.33 $8,152.33
0030.60 42663 000 BH-8-5(109) S008 03439 1.00 $48,500.00 1.00 $48,500.00 $48,500.00
0030.60 42699 000 STP-NH-30-4(157) S030 31293 1.00 $2,000.00 1.00 $2,000.00 $2,000.00
0030.60 42699 000 STP-NH-30-4(157) S030 31389 1.00 $2,000.00 1.00 $2,000.00 $2,000.00
0030.60 42735 000 STR-80-8(1044) S080 35415 1.00 $7,100.00 1.00 $7,100.00 $7,100.00
0030.60 51431A 000 IM-80-1(182) S080 08522 1.00 $17,200.00 1.00 $17,200.00 $17,200.00
0030.60 51431A 000 IM-80-1(182) S080 08880L 1.00 $32,200.00 1.00 $32,200.00 $32,200.00
0030.60 51431A 000 IM-80-1(182) S080 08880R 1.00 $32,200.00 1.00 $32,200.00 $32,200.00
0030.60 51431A 000 IM-80-1(182) SL17C00036 1.00 $5,200.00 1.00 $5,200.00 $5,200.00
0030.60 61416 000 RRZ-TMT-DPU-1390(3) |C005615912P 1.00 $225,000.00 1.00 $225,000.00 $225,000.00
0030.60 61416 000 RRZ-TMT-DPU-1390(3) 1.00 $500.00 1.00 $500.00 $500.00
0030.60 61425 000 1M-80-4(137) S080 21088R 1.00 $5,000.00 1.00 $5,000.00 $5,000.00
0030.60 61425 000 1IM-80-4(137) S080 21088L 1.00 $5,000.00 1.00 $5,000.00 $5,000.00
0030.60 61460 000 STP-30-3(115) S030 25054 1.00 $1,600.00 1.00 $1,600.00 $1,600.00
0030.60 70565 000 BR-46-1(102) S046 00685 1.00 $160,000.00 1.00 $160,000.00 $160,000.00
0030.60 70630 000 $-23-2(1014) S023 08874 1.00 $60,000.00 1.00 $60,000.00 $60,000.00
0030.60 70630 000 S-23-2(1014) S023 09088 1.00 $15,500.00 1.00 $15,500.00 $15,500.00
0030.60 70696 000 STP-34-2(124) S034 02922 1.00 $130,000.00 1.00 $130,000.00 $130,000.00
0030.60 70696 000 STP-34-2(124) S034 02976 1.00 $195,000.00 1.00 $195,000.00 $195,000.00
0030.60 80912 000 STR-20-2(1036) S020 19950 1.00 $16,345.32 1.00 $16,345.32 $16,345.32
Total 64.00|LS $5,231,924.76
1010.01 Excavation (Established Quantity)

1010.01 12957 000 BR-77-2(159) S077 10726 3,460.00 $9.00 $31,140.00
1010.01 21849H 000 NH-75-2(173) S034 38312L 1,825.00 $17.51 $31,955.75
1010.01 21849H 000 NH-75-2(173) S034 38312R 1,825.00 $17.51 $31,955.75
1010.01 41994 000 STP-34-4(126) S034 23185 735.00 $9.00 $6,615.00
1010.01 42403 000 BR-14-2(124) S014 09804 350.00 $2.87 $1,004.50
1010.01 42663 000 BH-8-5(109) S008 03439 381.50 $9.00 $3,433.50
1010.01 70565 000 BR-46-1(102) S046 00685 2,950.00 $5.50 $16,225.00
Total 11,526.50|CY $122,329.50
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1030.00 Earthwork Measured in Embankment

1030.00 11678 000 BR-8-6(106) S008 08619 1,115.00 $10.00 $11,150.00
1030.00 12012 000 BRO-7080(40) C008004205 2,722.00 $7.71 $20,986.62
1030.00 42403 000 BR-14-2(124) S014 09847 1,550.00 $2.48 $3,844.00
Total 5,387.00|CY $35,980.62

1043.50 Riprap Filter Fabric

1043.50 11678 000 BR-8-6(106) S008 08619 80.00 $3.00 $240.00
1043.50 12012 000 BRO-7080(40) C008004205 786.00 $2.58 $2,027.88
1043.50 12299 000 BR-3265(5) M268502915 1,932.00 $3.00 $5,796.00
1043.50 12786 000 BR-3280(4) C005506020 1,330.00 $2.60 $3,458.00
1043.50 12864 000 BRO-7055(102) C005520720 1,535.00 $2.25 $3,453.75
1043.50 12957 000 BR-77-2(159) S077 10726 1,390.00 $2.63 $3,655.70
1043.50 21849H 000 NH-75-2(173) S034 38312L 300.00 $2.00 $600.00
1043.50 21849H 000 NH-75-2(173) S034 38312R 300.00 $2.00 $600.00
1043.50 31502 000 BRO-7014(31) C001423620 814.00 $2.00 $1,628.00
1043.50 31875 000 URB-6001(1) U175524115 325.00 $2.05 $666.25
1043.50 32177 000 ER-2605(4) C000210710 641.00 $2.00 $1,282.00
1043.50 32177 000 ER-2605(4) C000210715 678.00 $2.00 $1,356.00
1043.50 41994 000 STP-34-4(126) S034 23185 482.00 $2.20 $1,060.40
1043.50 42403 000 BR-14-2(124) S014 09847 2,046.00 $1.89 $3,866.94
1043.50 42460 000 BR-2065(4) M011022220 400.00 $2.60 $1,040.00
1043.50 70565 000 BR-46-1(102) S046 00685 680.00 $3.50 $2,380.00
1043.50 70630 000 S-23-2(1014) S023 08874 112.00 $2.60 $291.20
1043.50 70696 000 STP-34-2(124) S034 02922 93.00 $5.00 $465.00
1043.50 70696 000 STP-34-2(124) S034 02976 39.00 $10.00 $390.00
Total 13,963.00|SY $34,257.12

3050.15 Concrete for Pavement Approaches Class 47BD-4000

3050.15 11678 000 BR-8-6(106) S008 08619 176.00 $320.00 $56,320.00
3050.15 12299 000 BR-3265(5) M268502915 132.20 $220.00 $29,084.00
3050.15 12786 000 BR-3280(4) C005506020 131.50 $200.00 $26,300.00
3050.15 12936 000 STP-4-7(105) S004 20380 4.10 $992.00 $4,067.20
3050.15 12957 000 BR-77-2(159) S077 10726 211.30 $220.00 $46,486.00
3050.15 12962 000 RD-L80E(1010) S080 36915 122.10 $265.00 $32,356.50
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AWARDED BRIDGE GROUP ITEMS
October 1, 2011 -- September 30, 2012

UNIT COST EXTENDED
ITEM NO. |CONTROL NUMBER| PROJECT NUMBER STRUC. ID. QUANTITY | UNIT COST LS/QTY LS/QTY AMOUNT

3050.15 21849H 000 NH-75-2(173) S034 38219 738.70 $162.63 $120,134.78
3050.15 21849H 000 NH-75-2(173) S034 38252 265.30 $165.28 $43,848.78
3050.15 21849H 000 NH-75-2(173) S034 38279L 270.80 $162.84 $44,097.07
3050.15 21849H 000 NH-75-2(173) S034 38279R 265.60 $163.57 $43,444.19
3050.15 21849H 000 NH-75-2(173) S034 38312L 193.30 $179.84 $34,763.07
3050.15 21849H 000 NH-75-2(173) S034 38312R 193.30 $179.84 $34,763.07
3050.15 21849H 000 NH-75-2(173) S034 38367L 173.20 $266.06 $46,081.59
3050.15 21849H 000 NH-75-2(173) S034 38367R 191.20 $170.13 $32,528.86
3050.15 21849H 000 NH-75-2(173) C001300420 288.70 $160.15 $46,235.31
3050.15 22353 000 MAPA-5103(14) U1825Q5510 380.90 $247.19 $94,154.67
3050.15 31875 000 URB-6001(1) U175524115 165.50 $225.00 $37,237.50
3050.15 32177 000 ER-2605(4) C000210710 122.00 $250.00 $30,500.00
3050.15 32177 000 ER-2605(4) C000210715 122.70 $250.00 $30,675.00
3050.15 41994 000 STP-34-4(126) S034 23185 209.90 $275.00 $57,722.50
3050.15 42403 000 BR-14-2(124) S014 09804 197.80 $210.45 $41,627.01
3050.15 42403 000 BR-14-2(124) S014 09847 177.30 $221.77 $39,319.82
3050.15 42630 000 IM-80-7(158) S080 32793L 210.30 $267.72 $56,301.52
3050.15 42630 000 IM-80-7(158) S080 32793R 210.30 $267.72 $56,301.52
3050.15 42630 000 IM-80-7(158) S080 32815L 177.30 $282.74 $50,129.80
3050.15 42630 000 IM-80-7(158) S080 32815R 177.30 $282.74 $50,129.80
3050.15 42663 000 BH-8-5(109) S008 03439 122.50 $200.00 $24,500.00
3050.15 51431A 000 IM-80-1(182) S080 08880L 168.80 $290.00 $48,952.00
3050.15 51431A 000 IM-80-1(182) S080 08880R 168.80 $290.00 $48,952.00
3050.15 61416 000 RRZ-TMT-DPU-1390(3) |C005615912P 175.90 $310.00 $54,529.00
3050.15 70565 000 BR-46-1(102) S046 00685 158.80 $255.00 $40,494.00
3050.15 70630 000 S-23-2(1014) S023 08874 192.80 $240.00 $46,272.00
3050.15 70696 000 STP-34-2(124) S034 02922 192.70 $265.00 $51,065.50
3050.15 70696 000 STP-34-2(124) S034 02976 193.70 $265.00 $51,330.50
3050.15 80912 000 STR-20-2(1036) S020 19950 1.60 $1,662.00 $2,659.20
Total 6,884.20|CY $1,553,363.76
3051.10 Epoxy Coated Reinforcing Steel For Pavement Approaches

3051.10 12299 000 BR-3265(5) M268502915 21,265.00 $1.06 $22,540.90
3051.10 11678 000 BR-8-6(106) S008 08619 31,255.00 $1.00 $31,255.00
3051.10 12786 000 BR-3280(4) C005506020 21,450.00 $0.96 $20,592.00
3051.10 12936 000 STP-4-7(105) S004 20380 250.00 $3.20 $800.00
3051.10 12957 000 BR-77-2(159) S077 10726 36,890.00 $0.81 $29,880.90
3051.10 12962 000 RD-L80E(1010) S080 36915 19,050.00 $1.00 $19,050.00
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AWARDED BRIDGE GROUP ITEMS
October 1, 2011 -- September 30, 2012

UNIT COST EXTENDED
ITEM NO. |CONTROL NUMBER| PROJECT NUMBER STRUC. ID. QUANTITY | UNIT COST LS/QTY LS/QTY AMOUNT

3051.10 21849H 000 NH-75-2(173) S034 38219 127,930.00 $0.91 $116,416.30
3051.10 21849H 000 NH-75-2(173) S034 38252 48,730.00 $0.91 $44,344.30
3051.10 21849H 000 NH-75-2(173) S034 38279L 50,165.00 $0.91 $45,650.15
3051.10 21849H 000 NH-75-2(173) S034 38279R 49,105.00 $0.95 $46,649.75
3051.10 21849H 000 NH-75-2(173) S034 38312L 35,320.00 $0.92 $32,494.40
3051.10 21849H 000 NH-75-2(173) S034 38312R 35,320.00 $0.95 $33,554.00
3051.10 21849H 000 NH-75-2(173) S034 38367L 24,455.00 $1.02 $24,944.10
3051.10 21849H 000 NH-75-2(173) S034 38367R 35,612.00 $0.97 $34,543.64
3051.10 21849H 000 NH-75-2(173) C001300420 55,200.00 $0.92 $50,784.00
3051.10 22353 000 MAPA-5103(14) U1825Q5510 95,025.00 $1.15 $109,278.75
3051.10 31875 000 URB-6001(1) U175524115 19,545.00 $1.00 $19,545.00
3051.10 32177 000 ER-2605(4) C000210710 20,025.00 $0.70 $14,017.50
3051.10 32177 000 ER-2605(4) C000210715 20,395.00 $0.70 $14,276.50
3051.10 41994 000 STP-34-4(126) S034 23185 37,250.00 $0.97 $36,132.50
3051.10 42403 000 BR-14-2(124) S014 09804 34,470.00 $0.87 $29,988.90
3051.10 42403 000 BR-14-2(124) S014 09847 32,205.00 $0.87 $28,018.35
3051.10 42630 000 IM-80-7(158) S080 32793L 38,525.00 $1.28 $49,312.00
3051.10 42630 000 IM-80-7(158) S080 32793R 38,525.00 $1.26 $48,541.50
3051.10 42630 000 IM-80-7(158) S080 32815L 33,279.00 $1.27 $42,264.33
3051.10 42630 000 IM-80-7(158) S080 32815R 33,279.00 $1.27 $42,264.33
3051.10 42663 000 BH-8-5(109) S008 03439 19,965.00 $0.91 $18,168.15
3051.10 51431A 000 IM-80-1(182) S080 08880L 28,655.00 $1.05 $30,087.75
3051.10 51431A 000 IM-80-1(182) S080 08880R 28,655.00 $1.05 $30,087.75
3051.10 61416 000 RRZ-TMT-DPU-1390(3) |C005615912P 31,580.00 $0.85 $26,843.00
3051.10 70565 000 BR-46-1(102) S046 00685 28,190.00 $0.90 $25,371.00
3051.10 70630 000 S-23-2(1014) S023 08874 34,220.00 $1.05 $35,931.00
3051.10 70696 000 STP-34-2(124) S034 02922 39,230.00 $0.95 $37,268.50
3051.10 70696 000 STP-34-2(124) S034 02976 34,550.00 $0.95 $32,822.50
3051.10 80912 000 STR-20-2(1036) S020 19950 155.00 $2.83 $438.65
Total 1,239,720.00|LB $1,224,157.40
6000.1* Abutment No.* Excavation

6000.10 11678 000 BR-8-6(106) S008 08619 1.00 $5,000.00 205.00 $24.39 $5,000.00
6000.11 11678 000 BR-8-6(106) S008 08619 1.00 $5,000.00 205.00 $24.39 $5,000.00
6000.10 12012 000 BRO-7080(40) C008004205 1.00 $3,000.00 125.00 $24.00 $3,000.00
6000.11 12012 000 BRO-7080(40) C008004205 1.00 $3,000.00 125.00 $24.00 $3,000.00
6000.10 12299 000 BR-3265(5) M268502915 1.00 $2,500.00 30.00 $83.33 $2,500.00
6000.11 12299 000 BR-3265(5) M268502915 1.00 $2,500.00 30.00 $83.33 $2,500.00
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6000.10 12786 000 BR-3280(4) C005506020 1.00 $3,200.00 25.00 $128.00 $3,200.00
6000.11 12786 000 BR-3280(4) C005506020 1.00 $3,200.00 25.00 $128.00 $3,200.00
6000.10 12864 000 BRO-7055(102) C005520720 1.00 $4,000.00 5.00 $800.00 $4,000.00
6000.11 12864 000 BRO-7055(102) C005520720 1.00 $4,000.00 5.00 $800.00 $4,000.00
6000.10 12936 000 STP-4-7(105) S004 20380 1.00 $3,500.00 10.00 $350.00 $3,500.00
6000.11 12936 000 STP-4-7(105) S004 20380 1.00 $3,500.00 7.00 $500.00 $3,500.00
6000.10 12957 000 BR-77-2(159) S077 10726 1.00 $6,280.78 190.00 $33.06 $6,280.78
6000.11 12957 000 BR-77-2(159) S077 10726 1.00 $6,280.78 190.00 $33.06 $6,280.78
6000.10 21849H 000 NH-75-2(173) C001300420 1.00 $40,689.66 170.00 $239.35 $40,689.66
6000.11 21849H 000 NH-75-2(173) C001300420 1.00 $27,340.09 110.00 $248.55 $27,340.09
6000.10 21849H 000 NH-75-2(173) S034 38219 1.00 $6,501.87 550.00 $11.82 $6,501.87
6000.11 21849H 000 NH-75-2(173) S034 38219 1.00 $6,501.87 550.00 $11.82 $6,501.87
6000.10 21849H 000 NH-75-2(173) S034 38252 1.00 $4,399.81 250.00 $17.60 $4,399.81
6000.11 21849H 000 NH-75-2(173) S034 38252 1.00 $4,382.42 250.00 $17.53 $4,382.42
6000.10 21849H 000 NH-75-2(173) S034 38279L 1.00 $2,984.47 250.00 $11.94 $2,984.47
6000.11 21849H 000 NH-75-2(173) S034 38279L 1.00 $2,984.47 250.00 $11.94 $2,984.47
6000.10 21849H 000 NH-75-2(173) S034 38279R 1.00 $2,901.57 245.00 $11.84 $2,901.57
6000.11 21849H 000 NH-75-2(173) S034 38279R 1.00 $2,901.57 245.00 $11.84 $2,901.57
6000.10 21849H 000 NH-75-2(173) S034 38312L 1.00 $3,151.67 90.00 $35.02 $3,151.67
6000.11 21849H 000 NH-75-2(173) S034 38312L 1.00 $3,151.67 90.00 $35.02 $3,151.67
6000.10 21849H 000 NH-75-2(173) S034 38312R 1.00 $3,151.67 90.00 $35.02 $3,151.67
6000.11 21849H 000 NH-75-2(173) S034 38312R 1.00 $3,151.67 90.00 $35.02 $3,151.67
6000.10 21849H 000 NH-75-2(173) S034 38367R 1.00 $3,191.94 180.00 $17.73 $3,191.94
6000.11 21849H 000 NH-75-2(173) S034 38367R 1.00 $3,191.94 180.00 $17.73 $3,191.94
6000.10 22353 000 MAPA-5103(14) U1825Q5510 1.00 $12,223.90 1.00 $12,223.90 $12,223.90
6000.11 22353 000 MAPA-5103(14) U1825Q5510 1.00 $15,509.59 1.00 $15,509.59 $15,509.59
6000.10 31502 000 BRO-7014(31) C001423620 1.00 $5,000.00 75.00 $66.67 $5,000.00
6000.11 31502 000 BRO-7014(31) C001423620 1.00 $5,000.00 75.00 $66.67 $5,000.00
6000.10 31875 000 URB-6001(1) 1.00 $5,500.00 1.00 $5,500.00 $5,500.00
6000.11 31875 000 URB-6001(1) 1.00 $5,500.00 1.00 $5,500.00 $5,500.00
6000.10 31875 000 URB-6001(1) U175524115 1.00 $2,100.00 1.00 $2,100.00 $2,100.00
6000.11 31875 000 URB-6001(1) U175524115 1.00 $2,100.00 1.00 $2,100.00 $2,100.00
6000.10 32177 000 ER-2605(4) C000210710 1.00 $3,000.00 188.40 $15.92 $3,000.00
6000.11 32177 000 ER-2605(4) C000210710 1.00 $3,000.00 224.14 $13.38 $3,000.00
6000.10 32177 000 ER-2605(4) C000210715 1.00 $4,000.00 175.60 $22.78 $4,000.00
6000.11 32177 000 ER-2605(4) C000210715 1.00 $4,000.00 175.60 $22.78 $4,000.00
6000.10 41994 000 STP-34-4(126) S034 23185 1.00 $1,200.00 81.00 $14.81 $1,200.00
6000.11 41994 000 STP-34-4(126) S034 23185 1.00 $1,200.00 81.00 $14.81 $1,200.00
6000.10 42403 000 BR-14-2(124) S014 09804 1.00 $1,731.64 240.00 $7.22 $1,731.64
6000.11 42403 000 BR-14-2(124) S014 09804 1.00 $1,731.64 240.00 $7.22 $1,731.64
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AWARDED BRIDGE GROUP ITEMS
October 1, 2011 -- September 30, 2012

UNIT COST EXTENDED
ITEM NO. |CONTROL NUMBER| PROJECT NUMBER STRUC. ID. QUANTITY UNIT COST LS/QTY LS/QTY AMOUNT

6000.10 42403 000 BR-14-2(124) S014 09847 1.00 $1,731.64 210.00 $8.25 $1,731.64
6000.11 42403 000 BR-14-2(124) S014 09847 1.00 $1,731.64 210.00 $8.25 $1,731.64
6000.10 42460 000 BR-2065(4) M011022220 1.00 $1,900.00 120.00 $15.83 $1,900.00
6000.11 42460 000 BR-2065(4) M011022220 1.00 $1,900.00 120.00 $15.83 $1,900.00
6000.10 42630 000 IM-80-7(158) S080 32793L 1.00 $1,013.76 35.00 $28.96 $1,013.76
6000.11 42630 000 IM-80-7(158) S080 32793L 1.00 $1,013.76 35.00 $28.96 $1,013.76
6000.10 42630 000 IM-80-7(158) S080 32793R 1.00 $1,013.76 35.00 $28.96 $1,013.76
6000.11 42630 000 IM-80-7(158) S080 32793R 1.00 $1,013.76 35.00 $28.96 $1,013.76
6000.10 42630 000 IM-80-7(158) S080 32815L 1.00 $1,013.76 30.00 $33.79 $1,013.76
6000.11 42630 000 IM-80-7(158) S080 32815L 1.00 $1,013.76 30.00 $33.79 $1,013.76
6000.10 42630 000 IM-80-7(158) S080 32815R 1.00 $1,013.76 30.00 $33.79 $1,013.76
6000.11 42630 000 IM-80-7(158) S080 32815R 1.00 $1,013.76 30.00 $33.79 $1,013.76
6000.10 42663 000 BH-8-5(109) S008 03439 1.00 $3,500.00 70.00 $50.00 $3,500.00
6000.11 42663 000 BH-8-5(109) S008 03439 1.00 $3,500.00 70.00 $50.00 $3,500.00
6000.10 61416 000 RRZ-TMT-DPU-1390(3) 1.00 $2,800.00 125.00 $22.40 $2,800.00
6000.11 61416 000 RRZ-TMT-DPU-1390(3) 1.00 $2,800.00 125.00 $22.40 $2,800.00
6000.10 61416 000 RRZ-TMT-DPU-1390(3) |C005615912P 1.00 $10,000.00 167.10 $59.84 $10,000.00
6000.11 61416 000 RRZ-TMT-DPU-1390(3) |C005615912P 1.00 $10,000.00 167.10 $59.84 $10,000.00
6000.10 70565 000 BR-46-1(102) S046 00685 1.00 $5,000.00 157.00 $31.85 $5,000.00
6000.11 70565 000 BR-46-1(102) S046 00685 1.00 $5,000.00 157.00 $31.85 $5,000.00
6000.10 70630 000 S-23-2(1014) S023 08874 1.00 $4,400.00 170.00 $25.88 $4,400.00
6000.11 70630 000 S-23-2(1014) S023 08874 1.00 $4,400.00 170.00 $25.88 $4,400.00
6000.10 70696 000 STP-34-2(124) S034 02922 1.00 $12,500.00 140.00 $89.29 $12,500.00
6000.11 70696 000 STP-34-2(124) S034 02922 1.00 $12,500.00 145.00 $86.21 $12,500.00
6000.10 70696 000 STP-34-2(124) S034 02976 1.00 $10,000.00 150.00 $66.67 $10,000.00
6000.11 70696 000 STP-34-2(124) S034 02976 1.00 $10,000.00 155.00 $64.52 $10,000.00
Total 72.00|LS/CY $360,110.05
6000.2* Pier No.* Excavation (Dry)

6000.20 61416 000 RRZ-TMT-DPU-1390(3) |C005615912P 1.00 $10,000.00 170.00 $58.82 $10,000.00
6000.21 61416 000 RRZ-TMT-DPU-1390(3) |C005615912P 1.00 $10,000.00 168.00 $59.52 $10,000.00
6000.20 70696 000 STP-34-2(124) S034 02976 1.00 $20,000.00 115.00 $173.91 $20,000.00
6000.22 70696 000 STP-34-2(124) S034 02976 1.00 $30,000.00 115.00 $260.87 $30,000.00
6000.21 70696 000 STP-34-2(124) S034 02976 1.00 $20,000.00 100.00 $200.00 $20,000.00
6000.20 41994 000 STP-34-4(126) S034 23185 1.00 $2,000.00 340.00 $5.88 $2,000.00
6000.21 41994 000 STP-34-4(126) S034 23185 1.00 $2,000.00 550.00 $3.64 $2,000.00
6000.20 21849H 000 NH-75-2(173) S034 38219 1.00 $52,675.11 650.00 $81.04 $52,675.11
6000.21 21849H 000 NH-75-2(173) S034 38219 1.00 $51,675.11 650.00 $79.50 $51,675.11
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AWARDED BRIDGE GROUP ITEMS
October 1, 2011 -- September 30, 2012

UNIT COST EXTENDED
ITEM NO. |CONTROL NUMBER| PROJECT NUMBER STRUC. ID. QUANTITY UNIT COST LS/QTY LS/QTY AMOUNT

6000.20 21849H 000 NH-75-2(173) S034 38252 1.00 $76,838.17 85.00 $903.98 $76,838.17
6000.20 21849H 000 NH-75-2(173) S034 38279L 1.00 $59,029.23 515.00 $114.62 $59,029.23
6000.22 21849H 000 NH-75-2(173) S034 38279L 1.00 $63,902.92 515.00 $124.08 $63,902.92
6000.21 21849H 000 NH-75-2(173) S034 38279L 1.00 $72,943.31 515.00 $141.64 $72,943.31
6000.20 21849H 000 NH-75-2(173) S034 38279R 1.00 $59,029.23 360.00 $163.97 $59,029.23
6000.22 21849H 000 NH-75-2(173) S034 38279R 1.00 $58,005.95 575.00 $100.88 $58,005.95
6000.21 21849H 000 NH-75-2(173) S034 38279R 1.00 $61,890.21 360.00 $171.92 $61,890.21
6000.20 22353 000 MAPA-5103(14) U1825Q5510 1.00 $3,230.00 1.00 $3,230.00 $3,230.00
Total 17.00|LS/CY $653,219.24
6000.* Pier No.* Excavation (Wet)

6000.60 32177 000 ER-2605(4) C000210715 1.00 $25,000.00 188.90 $132.35 $25,000.00
6000.60 11678 000 BR-8-6(106) S008 08619 1.00 $15,000.00 50.00 $300.00 $15,000.00
6000.61 11678 000 BR-8-6(106) S008 08619 1.00 $15,000.00 35.00 $428.57 $15,000.00
6000.60 42403 000 BR-14-2(124) S014 09847 1.00 $18,500.00 95.00 $194.74 $18,500.00
6000.63 42403 000 BR-14-2(124) S014 09847 1.00 $18,500.00 190.00 $97.37 $18,500.00
6000.62 42403 000 BR-14-2(124) S014 09847 1.00 $18,500.00 105.00 $176.19 $18,500.00
6000.61 42403 000 BR-14-2(124) S014 09847 1.00 $18,500.00 105.00 $176.19 $18,500.00
6000.63 70696 000 STP-34-2(124) S034 02976 1.00 $30,000.00 160.00 $187.50 $30,000.00
6000.70 21849H 000 NH-75-2(173) S034 38367R 1.00 $171,449.23 380.00 $451.18 $171,449.23
6000.60 21849H 000 NH-75-2(173) S034 38367R 1.00 $189,891.81 460.00 $412.81 $189,891.81
6000.73 21849H 000 NH-75-2(173) S034 38367R 1.00 $176,172.94 540.00 $326.25 $176,172.94
6000.72 21849H 000 NH-75-2(173) S034 38367R 1.00 $179,352.82 610.00 $294.02 $179,352.82
6000.71 21849H 000 NH-75-2(173) S034 38367R 1.00 $171,449.23 380.00 $451.18 $171,449.23
6000.69 21849H 000 NH-75-2(173) S034 38367R 1.00 $174,606.06 540.00 $323.34 $174,606.06
6000.68 21849H 000 NH-75-2(173) S034 38367R 1.00 $175,160.80 460.00 $380.78 $175,160.80
6000.67 21849H 000 NH-75-2(173) S034 38367R 1.00 $176,172.94 460.00 $382.98 $176,172.94
6000.66 21849H 000 NH-75-2(173) S034 38367R 1.00 $177,878.09 460.00 $386.69 $177,878.09
6000.65 21849H 000 NH-75-2(173) S034 38367R 1.00 $176,311.20 380.00 $463.98 $176,311.20
6000.64 21849H 000 NH-75-2(173) S034 38367R 1.00 $180,790.02 310.00 $583.19 $180,790.02
6000.63 21849H 000 NH-75-2(173) S034 38367R 1.00 $180,790.02 310.00 $583.19 $180,790.02
6000.62 21849H 000 NH-75-2(173) S034 38367R 1.00 $184,845.50 380.00 $486.44 $184,845.50
6000.61 21849H 000 NH-75-2(173) S034 38367R 1.00 $190,603.22 380.00 $501.59 $190,603.22
Total 22.00|LS/CY $2,664,473.88
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AWARDED BRIDGE GROUP ITEMS
October 1, 2011 -- September 30, 2012

UNIT COST EXTENDED
ITEM NO. [CONTROL NUMBER| PROJECT NUMBER STRUC. ID. QUANTITY | UNIT COST LS/QTY LS/QTY AMOUNT

6001.0* Bent No.* Excavation (Dry)

6001.00 31502 000 BRO-7014(31) C001423620 1.00 $10,000.00 30.00 $333.33 $10,000.00
6001.01 31502 000 BRO-7014(31) C001423620 1.00 $10,000.00 30.00 $333.33 $10,000.00
6001.00 12012 000 BRO-7080(40) C008004205 1.00 $16,250.00 35.00 $464.29 $16,250.00
6001.01 12012 000 BRO-7080(40) C008004205 1.00 $16,250.00 35.00 $464.29 $16,250.00
6001.00 12299 000 BR-3265(5) M268502915 1.00 $6,000.00 5.00 $1,200.00 $6,000.00
6001.01 12299 000 BR-3265(5) M268502915 1.00 $6,000.00 5.00 $1,200.00 $6,000.00
6001.00 70630 000 S-23-2(1014) S023 08874 1.00 $5,200.00 42.00 $123.81 $5,200.00
6001.01 70630 000 S-23-2(1014) S023 08874 1.00 $5,200.00 42.00 $123.81 $5,200.00
6001.00 21849H 000 NH-75-2(173) S034 38312L 1.00 $17,595.32 5.00 $3,519.06 $17,595.32
6001.01 21849H 000 NH-75-2(173) S034 38312L 1.00 $17,595.32 5.00 $3,519.06 $17,595.32
6001.00 21849H 000 NH-75-2(173) S034 38312R 1.00 $17,595.32 5.00 $3,519.06 $17,595.32
6001.01 21849H 000 NH-75-2(173) S034 38312R 1.00 $16,595.32 5.00 $3,319.06 $16,595.32
6001.00 70565 000 BR-46-1(102) S046 00685 1.00 $15,000.00 50.00 $300.00 $15,000.00
6001.01 70565 000 BR-46-1(102) S046 00685 1.00 $15,000.00 48.00 $312.50 $15,000.00
6001.02 70565 000 BR-46-1(102) S046 00685 1.00 $15,000.00 48.00 $312.50 $15,000.00
6001.03 70565 000 BR-46-1(102) S046 00685 1.00 $15,000.00 50.00 $300.00 $15,000.00
Total 16.00|LS/CY $204,281.28
6001.5* Bent No.* Excavation (Wet)

6001.50 32177 000 ER-2605(4) C000210715 1.00 $25,000.00 114.70 $217.96 $25,000.00
6001.51 32177 000 ER-2605(4) C000210715 1.00 $25,000.00 215.80 $115.85 $25,000.00
6001.50 12786 000 BR-3280(4) C005506020 1.00 $5,000.00 30.00 $166.67 $5,000.00
6001.51 12786 000 BR-3280(4) C005506020 1.00 $5,000.00 30.00 $166.67 $5,000.00
6001.50 12864 000 BRO-7055(102) C005520720 1.00 $7,600.00 50.00 $152.00 $7,600.00
6001.51 12864 000 BRO-7055(102) C005520720 1.00 $7,600.00 50.00 $152.00 $7,600.00
Total 6.00|LS/CY $75,200.00
6004.60 Expansion Joint

6004.60 32164 000 STP-9-4(117) S009 01952 128.40 $170.00 $21,828.00
6004.60 42699 000 STP-NH-30-4(157) S030 31293 162.20 $70.00 $11,354.00
6004.60 42699 000 STP-NH-30-4(157) S030 31389 183.20 $163.75 $29,999.00
6004.60 80912 000 STR-20-2(1036) S020 19950 94.10 $688.00 $64,740.80
Total 567.90|LF $127,921.80
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AWARDED BRIDGE GROUP ITEMS
October 1, 2011 -- September 30, 2012

UNIT COST EXTENDED

ITEM NO. |CONTROL NUMBER| PROJECT NUMBER STRUC. ID. QUANTITY | UNIT COST LS/QTY LS/QTY AMOUNT
6004.98 Asphalt Plug Joint System
6004.98 22448 000 BH-HSIP-275-6(141) S275 12670 84.00 $180.00 $15,120.00
Total 84.00|LF $15,120.00
6005.13 Deck Joint Seal, Type IV
6005.13 21849H 000 NH-75-2(173) S034 38367R 78.00 $1,281.71 $99,973.38
Total 78.00|LF $99,973.38
6005.31 Preformed Silicne Joint, Type A
6005.31 22323 000 RD-50-2(1024) S050 07611 205.40 $94.95 $19,502.73
Total 205.40|LF $19,502.73
6005.32 Preformed Expansion Joint, Type A
6005.32 11678 000 BR-8-6(106) S008 08619 81.30 $80.00 $6,504.00
6005.32 12962 000 RD-L80E(1010) S080 36915 56.00 $85.00 $4,760.00
6005.32 21849H 000 NH-75-2(173) S034 38219 284.80 $45.84 $13,055.23
6005.32 21849H 000 NH-75-2(173) S034 38252 147.20 $40.38 $5,943.94
6005.32 21849H 000 NH-75-2(173) S034 38279L 146.30 $47.25 $6,912.68
6005.32 21849H 000 NH-75-2(173) S034 38279R 149.60 $45.93 $6,871.13
6005.32 21849H 000 NH-75-2(173) S034 38367L 616.00 $40.93 $25,212.88
6005.32 22448 000 BH-HSIP-275-6(141) S275 13258 7.40 $90.00 $666.00
6005.32 31941A 000 NH-81-3(139) S081 15568 128.00 $80.96 $10,362.88
6005.32 51431A 000 IM-80-1(182) S080 08880L 96.00 $62.00 $5,952.00
6005.32 51431A 000 IM-80-1(182) S080 08880R 96.00 $62.00 $5,952.00
6005.32 51431A 000 IM-80-1(182) SL17C00036 96.60 $64.00 $6,182.40
6005.32 70565 000 BR-46-1(102) S046 00685 73.30 $55.00 $4,031.50
6005.32 70696 000 STP-34-2(124) S034 02922 101.70 $65.00 $6,610.50
6005.32 70696 000 STP-34-2(124) S034 02976 91.40 $55.00 $5,027.00
Total 2,171.60|LF $114,044.13
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AWARDED BRIDGE GROUP ITEMS
October 1, 2011 -- September 30, 2012

UNIT COST EXTENDED
ITEM NO. |CONTROL NUMBER| PROJECT NUMBER STRUC. ID. QUANTITY | UNIT COST LS/QTY LS/QTY AMOUNT
6005.33 Preformed Expansion Joint, Type B
6005.33 12957 000 BR-77-2(159) S077 10726 100.40 $44.38 $4,455.75
6005.33 21849H 000 NH-75-2(173) C001300420 148.70 $44.35 $6,594.85
6005.33 32177 000 ER-2605(4) C000210710 57.00 $60.00 $3,420.00
6005.33 32177 000 ER-2605(4) C000210715 65.00 $60.00 $3,900.00
6005.33 42630 000 IM-80-7(158) S080 32793L 120.70 $74.75 $9,022.33
6005.33 42630 000 IM-80-7(158) S080 32793R 120.70 $74.75 $9,022.33
6005.33 42630 000 IM-80-7(158) S080 32815L 82.40 $74.75 $6,159.40
6005.33 42630 000 IM-80-7(158) S080 32815R 82.40 $74.75 $6,159.40
6005.33 42663 000 BH-8-5(109) S008 03439 56.90 $40.00 $2,276.00
6005.33 51431A 000 IM-80-1(182) S080 08522 90.00 $48.00 $4,320.00
6005.33 61460 000 STP-30-3(115) S030 25054 42.00 $90.00 $3,780.00
6005.33 70630 000 S-23-2(1014) S023 08874 89.30 $34.00 $3,036.20
Total 1,055.50|LF $62,146.25
6005.36 Precompressed Polyurethane Foam Joint, Type A
6005.36 22353 000 MAPA-5103(14) U1825Q5510 154.00 $41.18 $6,341.72
Total 154.00|LF $6,341.72
6005.37 Precompressed Polyurethane Foam Joint, Type B
6005.37 22323 000 RD-50-2(1024) S050 07611 50.80 $38.92 $1,977.14
6005.37 61460 000 STP-30-3(115) S030 25054 42.00 $95.00 $3,990.00
Total 92.80|LF $5,967.14
6005.60 Elastomeric Bearing
6005.60 22353 000 MAPA-5103(14) U1825Q5510 20.00 $870.84 $17,416.80
6005.60 31875 000 URB-6001(1) U175524115 32.00 $162.00 $5,184.00
6005.60 42663 000 BH-8-5(109) S008 03439 8.00 $375.00 $3,000.00
Total 60.00 EACH $25,600.80
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AWARDED BRIDGE GROUP ITEMS
October 1, 2011 -- September 30, 2012

UNIT COST EXTENDED
ITEM NO. |CONTROL NUMBER| PROJECT NUMBER STRUC. ID. QUANTITY UNIT COST LS/QTY LS/QTY AMOUNT

6005.78 Expansion Bearing, TFE Type

6005.78 11678 000 BR-8-6(106) S008 08619 8.00 $1,000.00 $8,000.00
6005.78 12957 000 BR-77-2(159) S077 10726 5.00 $790.00 $3,950.00
6005.78 21849H 000 NH-75-2(173) S034 38219 30.00 $1,813.72 $54,411.60
6005.78 21849H 000 NH-75-2(173) S034 38279L 36.00 $689.95 $24,838.20
6005.78 21849H 000 NH-75-2(173) S034 38279R 36.00 $879.97 $31,678.92
6005.78 21849H 000 NH-75-2(173) S034 38367R 90.00 $1,139.13 $102,521.70
6005.78 21849H 000 NH-75-2(173) C001300420 8.00 $692.29 $5,538.32
6005.78 42403 000 BR-14-2(124) S014 09847 40.00 $916.30 $36,652.00
6005.78 61416 000 RRZ-TMT-DPU-1390(3) |C005615912P 8.00 $900.00 $7,200.00
6005.78 70565 000 BR-46-1(102) S046 00685 32.00 $900.00 $28,800.00
6005.78 70630 000 S-23-2(1014) S023 08874 8.00 $775.00 $6,200.00
6005.78 70696 000 STP-34-2(124) S034 02922 20.00 $660.00 $13,200.00
6005.78 70696 000 STP-34-2(124) S034 02976 40.00 $950.00 $38,000.00
Total 361.00|EACH $360,990.74
6005.83 Fixed Bearing

6005.83 11678 000 BR-8-6(106) S008 08619 16.00 $750.00 $12,000.00
6005.83 12957 000 BR-77-2(159) S077 10726 5.00 $343.00 $1,715.00
6005.83 21849H 000 NH-75-2(173) S034 38219 10.00 $1,973.07 $19,730.70
6005.83 21849H 000 NH-75-2(173) S034 38252 12.00 $186.39 $2,236.68
6005.83 21849H 000 NH-75-2(173) S034 38279L 12.00 $362.14 $4,345.68
6005.83 21849H 000 NH-75-2(173) S034 38279R 12.00 $571.05 $6,852.60
6005.83 21849H 000 NH-75-2(173) S034 38367R 18.00 $1,289.87 $23,217.66
6005.83 21849H 000 NH-75-2(173) C001300420 8.00 $873.04 $6,984.32
6005.83 42403 000 BR-14-2(124) S014 09847 10.00 $304.99 $3,049.90
6005.83 61416 000 RRZ-TMT-DPU-1390(3) |C005615912P 16.00 $560.00 $8,960.00
6005.83 70565 000 BR-46-1(102) S046 00685 8.00 $800.00 $6,400.00
6005.83 70630 000 S-23-2(1014) 5023 08874 16.00 $245.00 $3,920.00
6005.83 70696 000 STP-34-2(124) S034 02922 10.00 $725.00 $7,250.00
6005.83 70696 000 STP-34-2(124) S034 02976 10.00 $800.00 $8,000.00
Total 163.00 EACH $114,662.54
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AWARDED BRIDGE GROUP ITEMS
October 1, 2011 -- September 30, 2012

UNIT COST EXTENDED
ITEM NO. [CONTROL NUMBER PROJECT NUMBER STRUC. ID. QUANTITY UNIT COST LS/QTY LS/QTY AMOUNT

6007.01 Class | Repair

6007.01 12962 000 RD-L80E(1010) S080 36915 812.00 $14.00 $11,368.00
6007.01 21849H 000 NH-75-2(173) S034 38367L 6,449.00 $7.16 $46,174.84
6007.01 22353 000 MAPA-5103(14) U1825Q5510 137.00 $9.41 $1,289.17
6007.01 41994 000 STP-34-4(126) S034 23185 295.60 $26.00 $7,685.60
6007.01 42630 000 IM-80-7(158) S080 32793L 831.00 $29.31 $24,356.61
6007.01 42630 000 IM-80-7(158) S080 32793R 831.00 $29.31 $24,356.61
6007.01 42630 000 IM-80-7(158) S080 32815L 429.00 $29.31 $12,573.99
6007.01 42630 000 IM-80-7(158) S080 32815R 429.00 $29.31 $12,573.99
6007.01 70630 000 S-23-2(1014) S023 09088 413.00 $33.00 $13,629.00
Total 10,626.60|SY $154,007.81
6007.02 Class Il Repair

6007.02 12936 000 STP-4-7(105) S004 20380 94.00 $216.00 $20,304.00
6007.02 12962 000 RD-L80E(1010) S080 36915 162.40 $155.00 $25,172.00
6007.02 21849H 000 NH-75-2(173) S034 38367L 1,290.00 $92.10 $118,809.00
6007.02 41994 000 STP-34-4(126) S034 23185 59.10 $198.00 $11,701.80
6007.02 42630 000 IM-80-7(158) S080 32793L 166.20 $130.94 $21,762.23
6007.02 42630 000 IM-80-7(158) S080 32793R 166.20 $130.94 $21,762.23
6007.02 42630 000 IM-80-7(158) S080 32815L 86.00 $130.94 $11,260.84
6007.02 42630 000 IM-80-7(158) S080 32815R 86.00 $130.94 $11,260.84
6007.02 51431A 000 IM-80-1(182) S080 08522 240.00 $220.00 $52,800.00
6007.02 70630 000 S-23-2(1014) S023 09088 83.00 $155.00 $12,865.00
Total 2,432.90|SY $307,697.94
6007.03 Class 111 Repair

6007.03 12936 000 STP-4-7(105) S004 20380 5.00 $315.00 $1,575.00
6007.03 12962 000 RD-L80E(1010) S080 36915 5.00 $800.00 $4,000.00
6007.03 21849H 000 NH-75-2(173) S034 38367L 129.00 $143.26 $18,480.54
6007.03 41994 000 STP-34-4(126) S034 23185 5.00 $350.00 $1,750.00
6007.03 42630 000 IM-80-7(158) S080 32793L 5.00 $1,145.55 $5,727.75
6007.03 42630 000 IM-80-7(158) S080 32793R 5.00 $1,137.10 $5,685.50
6007.03 42630 000 IM-80-7(158) S080 32815L 5.00 $1,137.10 $5,685.50
6007.03 42630 000 IM-80-7(158) S080 32815R 5.00 $1,137.10 $5,685.50
6007.03 51431A 000 IM-80-1(182) S080 08522 5.00 $425.00 $2,125.00
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AWARDED BRIDGE GROUP ITEMS
October 1, 2011 -- September 30, 2012

UNIT COST EXTENDED

ITEM NO. |CONTROL NUMBER| PROJECT NUMBER STRUC. ID. QUANTITY | UNIT COST LS/QTY LS/QTY AMOUNT
6007.03 70630 000 S-23-2(1014) S023 09088 5.00 $410.00 $2,050.00
Total 174.00|SY $52,764.79

6007.22 Bridge Deck Repair, Partial Depth

6007.22 12962 000 RD-L80E(1010) SL80E00254 51.00 $200.00 $10,200.00
6007.22 12962 000 RD-L80E(1010) SL80E00451 51.00 $200.00 $10,200.00
6007.22 22323 000 RD-50-2(1024) S050 07611 211.00 $214.93 $45,350.23
Total 313.00|SY $65,750.23

6007.23 Bridge Deck Repair, Full Depth

6007.23 12962 000 RD-L80E(1010) SL80E00254 5.00 $550.00 $2,750.00
6007.23 12962 000 RD-L80E(1010) SL80E00451 5.00 $550.00 $2,750.00
6007.23 22323 000 RD-50-2(1024) S050 07611 10.00 $327.20 $3,272.00
Total 20.00|SY $8,772.00

6008.40 Placing, Finishing, and Curing Concrete Overlay-SF

6008.40 12962 000 RD-L80E(1010) S080 36915 812.00 $45.00 $36,540.00
6008.40 21849H 000 NH-75-2(173) S034 38367L 6,449.00 $23.54 $151,809.46
6008.40 22353 000 MAPA-5103(14) U1825Q5510 137.00 $23.81 $3,261.97
6008.40 41994 000 STP-34-4(126) S034 23185 506.80 $26.00 $13,176.80
6008.40 42630 000 IM-80-7(158) S080 32793L 831.00 $15.26 $12,681.06
6008.40 42630 000 IM-80-7(158) S080 32793R 831.00 $15.26 $12,681.06
6008.40 42630 000 IM-80-7(158) S080 32815L 429.00 $15.26 $6,546.54
6008.40 42630 000 IM-80-7(158) S080 32815R 429.00 $15.26 $6,546.54
6008.40 51431A 000 IM-80-1(182) S080 08522 1,200.00 $15.00 $18,000.00
6008.40 70630 000 S-23-2(1014) S023 09088 413.00 $45.00 $18,585.00
Total 12,037.80|SY $279,828.43

6010.12 Class 47B-4000 Concrete For Bridge

6010.12 22353 000 MAPA-5103(14) U1825Q5510 316.50 $476.24 $150,729.96

Total 316.50|CY $150,729.96
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AWARDED BRIDGE GROUP ITEMS
October 1, 2011 -- September 30, 2012

UNIT COST EXTENDED
ITEM NO. |CONTROL NUMBER| PROJECT NUMBER STRUC. ID. QUANTITY UNIT COST LS/QTY LS/QTY AMOUNT

6010.22 Class 47B-3000 Concrete For Bridge

6010.22 11678 000 BR-8-6(106) S008 08619 355.20 $420.00 $149,184.00
6010.22 12012 000 BRO-7080(40) C008004205 215.30 $383.00 $82,459.90
6010.22 12299 000 BR-3265(5) M268502915 217.80 $355.00 $77,319.00
6010.22 12786 000 BR-3280(4) C005506020 179.70 $350.00 $62,895.00
6010.22 12864 000 BRO-7055(102) C005520720 178.10 $360.00 $64,116.00
6010.22 12936 000 STP-4-7(105) S004 20380 12.40 $764.00 $9,473.60
6010.22 12957 000 BR-77-2(159) S077 10726 115.00 $360.00 $41,400.00
6010.22 12962 000 RD-L80E(1010) S080 36915 29.20 $550.00 $16,060.00
6010.22 21849H 000 NH-75-2(173) S034 38219 1,496.30 $287.35 $429,961.81
6010.22 21849H 000 NH-75-2(173) S034 38252 403.80 $259.87 $104,935.51
6010.22 21849H 000 NH-75-2(173) S034 38279L 982.50 $272.32 $267,554.40
6010.22 21849H 000 NH-75-2(173) S034 38279R 975.80 $256.09 $249,892.62
6010.22 21849H 000 NH-75-2(173) S034 38312L 79.20 $327.51 $25,938.79
6010.22 21849H 000 NH-75-2(173) S034 38312R 79.20 $326.75 $25,878.60
6010.22 21849H 000 NH-75-2(173) S034 38367R 2,675.30 $350.72 $938,281.22
6010.22 21849H 000 NH-75-2(173) C001300420 1,945.90 $314.69 $612,355.27
6010.22 22448 000 BH-HSIP-275-6(141) 5275 12888 42.50 $700.00 $29,750.00
6010.22 31502 000 BRO-7014(31) C001423620 201.70 $340.00 $68,578.00
6010.22 31875 000 URB-6001(1) U175524115 148.20 $400.00 $59,280.00
6010.22 31875 000 URB-6001(1) 15.60 $610.00 $9,516.00
6010.22 32177 000 ER-2605(4) C000210710 142.50 $350.00 $49,875.00
6010.22 32177 000 ER-2605(4) C000210715 482.30 $320.00 $154,336.00
6010.22 41994 000 STP-34-4(126) S034 23185 93.80 $395.00 $37,051.00
6010.22 42403 000 BR-14-2(124) S014 09804 69.10 $372.00 $25,705.20
6010.22 42403 000 BR-14-2(124) S014 09847 632.30 $295.00 $186,528.50
6010.22 42460 000 BR-2065(4) M011022220 60.20 $418.00 $25,163.60
6010.22 42630 000 IM-80-7(158) S080 32793L 40.30 $365.76 $14,740.13
6010.22 42630 000 IM-80-7(158) S080 32793R 40.30 $372.52 $15,012.56
6010.22 42630 000 IM-80-7(158) S080 32815L 26.10 $372.52 $9,722.77
6010.22 42630 000 IM-80-7(158) S080 32815R 26.10 $372.52 $9,722.77
6010.22 42663 000 BH-8-5(109) S008 03439 89.50 $350.00 $31,325.00
6010.22 51431A 000 IM-80-1(182) S080 08880L 30.60 $680.00 $20,808.00
6010.22 51431A 000 IM-80-1(182) S080 08880R 30.60 $680.00 $20,808.00
6010.22 70565 000 BR-46-1(102) S046 00685 352.80 $410.00 $144,648.00
6010.22 70630 000 S-23-2(1014) S023 08874 300.90 $350.00 $105,315.00
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AWARDED BRIDGE GROUP ITEMS
October 1, 2011 -- September 30, 2012

UNIT COST EXTENDED
ITEM NO. |CONTROL NUMBER| PROJECT NUMBER STRUC. ID. QUANTITY UNIT COST LS/QTY LS/QTY AMOUNT

6010.22 70696 000 STP-34-2(124) S034 02922 110.40 $575.00 $63,480.00
6010.22 70696 000 STP-34-2(124) S034 02976 791.90 $510.00 $403,869.00
Total 13,668.40|CY $4,642,940.24
6010.26 Class 47BD-4000 Concrete For Bridge

6010.26 11678 000 BR-8-6(106) S008 08619 642.70 $440.00 $282,788.00
6010.26 12012 000 BRO-7080(40) C008004205 143.70 $492.00 $70,700.40
6010.26 12299 000 BR-3265(5) M268502915 313.40 $414.00 $129,747.60
6010.26 12786 000 BR-3280(4) C005506020 256.00 $400.00 $102,400.00
6010.26 12864 000 BRO-7055(102) C005520720 133.90 $417.00 $55,836.30
6010.26 12936 000 STP-4-7(105) S004 20380 26.10 $642.00 $16,756.20
6010.26 12957 000 BR-77-2(159) S077 10726 217.40 $375.00 $81,525.00
6010.26 12962 000 RD-L80E(1010) S080 36915 27.10 $450.00 $12,195.00
6010.26 12991 000 RD-92-6(1015) S092 44676 4.30 $3,029.47 $13,026.72
6010.26 21849H 000 NH-75-2(173) S034 38219 1,557.00 $377.71 $588,094.47
6010.26 21849H 000 NH-75-2(173) S034 38252 557.90 $240.86 $134,375.79
6010.26 21849H 000 NH-75-2(173) S034 38279L 1,017.20 $243.57 $247,759.40
6010.26 21849H 000 NH-75-2(173) S034 38279R 999.10 $247.02 $246,797.68
6010.26 21849H 000 NH-75-2(173) S034 38312L 239.80 $466.66 $111,905.07
6010.26 21849H 000 NH-75-2(173) S034 38312R 239.80 $466.66 $111,905.07
6010.26 21849H 000 NH-75-2(173) S034 38367L 114.10 $2,046.59 $233,515.92
6010.26 21849H 000 NH-75-2(173) S034 38367R 1,897.70 $297.71 $564,964.27
6010.26 21849H 000 NH-75-2(173) C001300420 296.80 $315.14 $93,533.55
6010.26 22323 000 RD-50-2(1024) S050 07611 33.90 $551.76 $18,704.66
6010.26 22353 000 MAPA-5103(14) U1825Q5510 454.90 $389.00 $176,956.10
6010.26 22448 000 BH-HSIP-275-6(141) S275 12670 5.30 $1,700.00 $9,010.00
6010.26 22448 000 BH-HSIP-275-6(141) S275 12627 9.80 $1,600.00 $15,680.00
6010.26 22448 000 BH-HSIP-275-6(141) S275 13258 122.40 $650.00 $79,560.00
6010.26 22448 000 BH-HSIP-275-6(141) S275 12888 6.60 $1,600.00 $10,560.00
6010.26 22557 000 STR-680-9(1193) S680 01210L 15.50 $1,000.00 $15,500.00
6010.26 31502 000 BRO-7014(31) C001423620 173.40 $340.00 $58,956.00
6010.26 31607 000 STPE-2965(2) C005445930 32.10 $950.00 $30,495.00
6010.26 31875 000 URB-6001(1) U175524115 65.30 $465.00 $30,364.50
6010.26 31941A 000 NH-81-3(139) S081 15568 15.80 $1,150.51 $18,178.06
6010.26 32177 000 ER-2605(4) C000210710 156.10 $280.00 $43,708.00
6010.26 32177 000 ER-2605(4) C000210715 324.00 $260.00 $84,240.00
6010.26 41994 000 STP-34-4(126) S034 23185 141.90 $395.00 $56,050.50
6010.26 42403 000 BR-14-2(124) S014 09804 191.20 $338.00 $64,625.60
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AWARDED BRIDGE GROUP ITEMS
October 1, 2011 -- September 30, 2012

UNIT COST EXTENDED
ITEM NO. |CONTROL NUMBER| PROJECT NUMBER STRUC. ID. QUANTITY | UNIT COST LS/QTY LS/QTY AMOUNT

6010.26 42403 000 BR-14-2(124) S014 09847 1,202.90 $320.00 $384,928.00
6010.26 42460 000 BR-2065(4) M011022220 64.10 $418.00 $26,793.80
6010.26 42630 000 IM-80-7(158) S080 32744L 2.10 $1,213.13 $2,547.57
6010.26 42630 000 IM-80-7(158) S080 32744R 2.10 $1,213.13 $2,547.57
6010.26 42630 000 IM-80-7(158) S080 32793L 24.20 $377.69 $9,140.10
6010.26 42630 000 IM-80-7(158) S080 32793R 24.20 $377.69 $9,140.10
6010.26 42630 000 IM-80-7(158) S080 32815L 1.90 $404.66 $768.85
6010.26 42630 000 IM-80-7(158) S080 32815R 1.90 $404.66 $768.85
6010.26 42663 000 BH-8-5(109) S008 03439 178.90 $350.00 $62,615.00
6010.26 42735 000 STR-80-8(1044) S080 35415 16.80 $1,175.00 $19,740.00
6010.26 51431A 000 IM-80-1(182) S080 08880L 63.80 $680.00 $43,384.00
6010.26 51431A 000 IM-80-1(182) S080 08880R 63.80 $680.00 $43,384.00
6010.26 51431A 000 IM-80-1(182) SL17C00036 0.30 $2,000.00 $600.00
6010.26 61416 000 RRZ-TMT-DPU-1390(3) |C005615912P 1,085.80 $410.00 $445,178.00
6010.26 61416 000 RRZ-TMT-DPU-1390(3) 112.50 $420.00 $47,250.00
6010.26 70565 000 BR-46-1(102) S046 00685 733.40 $425.00 $311,695.00
6010.26 70630 000 $-23-2(1014) S023 08874 332.10 $465.00 $154,426.50
6010.26 70696 000 STP-34-2(124) S034 02922 471.20 $575.00 $270,940.00
6010.26 70696 000 STP-34-2(124) S034 02976 544.20 $575.00 $312,915.00
6010.26 80912 000 STR-20-2(1036) S020 19950 5.00 $2,222.00 $11,110.00
Total 15,363.40|CY $5,970,287.22
6010.33 Class 47BD-6000 Concrete For Bridge

6010.33 61416 000 RRZ-TMT-DPU-1390(3) |C005615912P 25.80 $350.00 $9,030.00
Total 25.80|CY $9,030.00
6010.78 Class 47BD-4000 Concrete For Concrete Rail

6010.78 70630 000 S-23-2(1014) S023 09088 22.90 $810.00 $18,549.00
Total 22.90|CY $18,549.00
6011.11 Precast/Prestressed Concrete Superstructure

6011.11 11678 000 BR-8-6(106) S008 08619 1.00 $380,000.00 427.20 $889.51 $380,000.00
6011.11 12864 000 BRO-7055(102) C005520720 1.00 $116,000.00 108.70 $1,067.16 $116,000.00
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6011.11 12957 000 BR-77-2(159) S077 10726 1.00 $106,000.00 116.80 $907.53 $106,000.00
6011.11 21849H 000 NH-75-2(173) S034 38252 1.00 $321,736.47 397.00 $810.42 $321,736.47
6011.11 21849H 000 NH-75-2(173) S034 38279L 1.00 $482,381.10 560.40 $860.78 $482,381.10
6011.11 21849H 000 NH-75-2(173) S034 38279R 1.00 $487,816.61 561.80 $868.31 $487,816.61
6011.11 31875 000 URB-6001(1) U175524115 1.00 $58,000.00 53.50 $1,084.11 $58,000.00
6011.11 32177 000 ER-2605(4) C000210710 1.00 $160,000.00 127.00 $1,259.84 $160,000.00
6011.11 32177 000 ER-2605(4) C000210715 1.00 $350,000.00 327.90 $1,067.40 $350,000.00
6011.11 42403 000 BR-14-2(124) S014 09847 1.00 $877,600.00 949.30 $924.47 $877,600.00
6011.11 42460 000 BR-2065(4) M011022220 1.00 $86,000.00 55.80 $1,541.22 $86,000.00
6011.11 61416 000 RRZ-TMT-DPU-1390(3) |C005615912P 1.00 $830,000.00 427.40 $1,941.97 $830,000.00
6011.11 70565 000 BR-46-1(102) S046 00685 1.00 $520,000.00 446.10 $1,165.66 $520,000.00
6011.11 70630 000 S-23-2(1014) S023 08874 1.00 $190,000.00 154.10 $1,232.97 $190,000.00
6011.11 70696 000 STP-34-2(124) S034 02976 1.00 $381,000.00 302.30 $1,260.34 $381,000.00
Total 15.00|LS/CY $5,346,534.18
6016.02 Concrete For Overlays-SF

6016.02 12962 000 RD-L80E(1010) S080 36915 60.00 $300.00 $18,000.00
6016.02 21849H 000 NH-75-2(173) S034 38367L 358.30 $97.21 $34,830.34
6016.02 22353 000 MAPA-5103(14) U1825Q5510 15.30 $120.62 $1,845.49
6016.02 41994 000 STP-34-4(126) S034 23185 28.20 $440.00 $12,408.00
6016.02 42630 000 IM-80-7(158) S080 32793L 62.30 $331.33 $20,641.86
6016.02 42630 000 IM-80-7(158) S080 32793R 62.30 $331.33 $20,641.86
6016.02 42630 000 IM-80-7(158) S080 32815L 42.90 $331.33 $14,214.06
6016.02 42630 000 IM-80-7(158) S080 32815R 42.90 $331.33 $14,214.06
6016.02 51431A 000 IM-80-1(182) S080 08522 66.70 $680.00 $45,356.00
6016.02 70630 000 S-23-2(1014) S023 09088 31.50 $290.00 $9,135.00
Total 770.40|CY $191,286.66
6019.00 Bird Spikes

6019.00 22353 000 MAPA-5103(14) U1825Q5510 550.00 $17.75 $9,762.50
Total 550.00|LF $9,762.50
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6020.00 Reinforcing Steel for Bridge
6020.00 12012 000 BRO-7080(40) C008004205 41,085.00 $0.92 $37,798.20
6020.00 12299 000 BR-3265(5) M268502915 69,625.00 $0.94 $65,447.50
6020.00 12864 000 BRO-7055(102) C005520720 50,140.00 $0.82 $41,114.80
6020.00 22448 000 BH-HSIP-275-6(141) $275 13258 21,379.00 $1.00 $21,379.00
6020.00 22557 000 STR-680-9(1193) S680 01210L 2,740.00 $2.00 $5,480.00
6020.00 31502 000 BRO-7014(31) C001423620 44,380.00 $0.75 $33,285.00
6020.00 31607 000 STPE-2965(2) C005445930 8,320.00 $3.00 $24,960.00
6020.00 42460 000 BR-2065(4) M011022220 13,810.00 $0.95 $13,119.50
6020.00 42735 000 STR-80-8(1044) S080 35415 3,895.00 $2.28 $8,880.60
Total 255,374.00|LB $251,464.60
6020.03 Epoxy Coated Reinforcing Steel for Concrete Rail
6020.03 12991 000 RD-92-6(1015) S092 44676 605.00 $3.19 $1,929.95
Total 605.00|LB $1,929.95
6020.04 Reinforcing Steel for Concrete Rail
6020.04 70630 000 S-23-2(1014) S023 09088 3,410.00 $1.60 $5,456.00
Total 3,410.00|LB $5,456.00
6030.0* Preparation of Bridge
6030.00 31607 000 STPE-2965(2) C005445930 1.00 $26,000.00 $26,000.00
6030.00 12936 000 STP-4-7(105) S004 20380 1.00 $20,000.00 $20,000.00
6030.00 42663 000 BH-8-5(109) S008 03439 1.00 $110,000.00 $110,000.00
6030.00 32164 000 STP-9-4(117) S009 01952 1.00 $8,500.00 $8,500.00
6030.00 80912 000 STR-20-2(1036) S020 19950 1.00 $10,835.00 $10,835.00
6030.00 70630 000 S-23-2(1014) S023 08874 1.00 $49,000.00 $49,000.00
6030.00 70630 000 S-23-2(1014) S023 09088 1.00 $14,000.00 $14,000.00
6030.00 61460 000 STP-30-3(115) S030 25054 1.00 $4,450.00 $4,450.00
6030.00 42699 000 STP-NH-30-4(157) S030 31293 1.00 $8,000.00 $8,000.00
6030.00 42699 000 STP-NH-30-4(157) S030 31389 1.00 $6,500.00 $6,500.00
6030.00 70696 000 STP-34-2(124) S034 02922 1.00 $89,000.00 $89,000.00
6030.00 41994 000 STP-34-4(126) S034 23185 1.00 $16,000.00 $16,000.00
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6030.00 21849H 000 NH-75-2(173) S034 38279R 1.00 $183,807.62 $183,807.62
6030.00 21849H 000 NH-75-2(173) S034 38367L 1.00 $122,795.32 $122,795.32
6030.00 21849H 000 NH-75-2(173) S034 38367R 1.00 $808,285.52 $808,285.52
6030.00 22323 000 RD-50-2(1024) S050 07611 1.00 $130,780.38 $130,780.38
6030.00 51431A 000 IM-80-1(182) S080 08880L 1.00 $35,200.00 $35,200.00
6030.00 51431A 000 IM-80-1(182) S080 08880R 1.00 $35,200.00 $35,200.00
6030.00 42630 000 IM-80-7(158) S080 32744L 1.00 $2,787.84 $2,787.84
6030.00 42630 000 IM-80-7(158) S080 32744R 1.00 $2,787.84 $2,787.84
6030.00 42630 000 IM-80-7(158) S080 32793L 1.00 $11,193.61 $11,193.61
6030.00 42630 000 IM-80-7(158) S080 32793R 1.00 $11,193.61 $11,193.61
6030.00 42630 000 IM-80-7(158) S080 32815L 1.00 $11,193.61 $11,193.61
6030.00 42630 000 IM-80-7(158) S080 32815R 1.00 $11,193.61 $11,193.61
6030.00 42735 000 STR-80-8(1044) S080 35415 1.00 $25,046.03 $25,046.03
6030.00 12962 000 RD-L80E(1010) S080 36915 1.00 $22,000.00 $22,000.00
6030.00 31941A 000 NH-81-3(139) S081 15568 1.00 $26,205.97 $26,205.97
6030.00 12991 000 RD-92-6(1015) S092 44676 1.00 $4,783.36 $4,783.36
6030.00 22448 000 BH-HSIP-275-6(141) S275 12670 1.00 $8,500.00 $8,500.00
6030.01 22448 000 BH-HSIP-275-6(141) S275 12627 1.00 $8,000.00 $8,000.00
6030.02 22448 000 BH-HSIP-275-6(141) S275 13258 1.00 $26,000.00 $26,000.00
6030.03 22448 000 BH-HSIP-275-6(141) S275 12888 1.00 $12,000.00 $12,000.00
6030.00 22557 000 STR-680-9(1193) S680 01210L 1.00 $30,000.00 $30,000.00
6030.00 22353 000 MAPA-5103(14) U1825Q5510 1.00 $216,533.32 $216,533.32
Total 34.00|[EACH $2,107,772.64
6040.0* Remove Structure

6040.00 11678 000 BR-8-6(106) S008 08619 1.00 $100,000.00 $100,000.00
6040.00 12012 000 BRO-7080(40) C008004205 1.00 $10,160.00 $10,160.00
6040.00 12299 000 BR-3265(5) M268502915 1.00 $4,300.00 $4,300.00
6040.00 12786 000 BR-3280(4) C005506020 1.00 $63,653.92 $63,653.92
6040.00 12864 000 BRO-7055(102) C005520720 1.00 $57,000.00 $57,000.00
6040.00 12957 000 BR-77-2(159) S077 10726 1.00 $30,000.00 $30,000.00
6040.00 21849H 000 NH-75-2(173) S034 38219 1.00 $75,536.49 $75,536.49
6040.00 31502 000 BRO-7014(31) C001423620 1.00 $21,000.00 $21,000.00
6040.00 31875 000 URB-6001(1) U175524115 1.00 $21,000.00 $21,000.00
6040.00 32177 000 ER-2605(4) C000210710 1.00 $30,000.00 $30,000.00
6040.00 32177 000 ER-2605(4) C000210715 1.00 $40,000.00 $40,000.00
6040.00 42403 000 BR-14-2(124) S014 09847 1.00 $68,000.00 $68,000.00
6040.00 42460 000 BR-2065(4) M011022220 1.00 $3,650.00 $3,650.00
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6040.00 70565 000 BR-46-1(102) S046 00685 1.00 $120,000.00 $120,000.00
6040.00 70696 000 STP-34-2(124) S034 02976 1.00 $120,000.00 $120,000.00
6040.01 21849H 000 NH-75-2(173) S034 38279L 1.00 $194,291.05 $194,291.05
6040.01 31875 000 URB-6001(1) 1.00 $3,600.00 $3,600.00
6040.02 61416 000 RRZ-TMT-DPU-1390(3) 1.00 $4,000.00 $4,000.00
Total 18.00|EACH $966,191.46
6045.10 Girder Installation
6045.10 22557 000 STR-680-9(1193) S680 01210L 1.00 $10,000.00 1.00 $10,000.00 $10,000.00
6045.10 42735 000 STR-80-8(1044) S080 35415 1.00 $2,500.00 1.00 $2,500.00 $2,500.00
Total 2.00(LS $12,500.00
6045.30 Girder Relocation
6045.30 22353 000 MAPA-5103(14) U1825Q5510 2.00 $14,283.54 $28,567.08
Total 2.00|EACH $28,567.08
6052.5* Access Bridge
6052.51 70696 000 STP-34-2(124) S034 02922 1.00 $0.00 1,800.00 $0.00 $0.00
6052.52 11678 000 BR-8-6(106) S008 08619 1.00 $60,000.00 2,100.00 $28.57 $60,000.00
6052.52 12957 000 BR-77-2(159) S077 10726 1.00 $20,340.51 500.00 $40.68 $20,340.51
6052.52 21849H 000 NH-75-2(173) S034 38367R 1.00| $1,150,117.64 48,000.00 $23.96 $1,150,117.64
6052.52 42403 000 BR-14-2(124) S014 09847 1.00 $386,459.18 27,917.00 $13.84 $386,459.18
6052.52 42663 000 BH-8-5(109) S008 03439 1.00 $0.00 600.00 $0.00 $0.00
6052.52 70565 000 BR-46-1(102) S046 00685 1.00 $0.00 2,720.00 $0.00 $0.00
6052.52 70696 000 STP-34-2(124) S034 02922 1.00 $0.00 1,800.00 $0.00 $0.00
Total 8.00(LS/SF $1,616,917.33
6052.5* Access Crossing
6052.55 12012 000 BRO-7080(40) C008004205 1.00 $0.00 1.00 $0.00 $0.00
6052.55 12299 000 BR-3265(5) M268502915 1.00 $48,000.00 1.00 $48,000.00 $48,000.00
6052.55 12786 000 BR-3280(4) C005506020 1.00 $8,000.00 1.00 $8,000.00 $8,000.00
6052.55 12864 000 BRO-7055(102) C005520720 1.00 $0.00 1.00 $0.00 $0.00
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6052.55 31502 000 BRO-7014(31) C001423620 1.00 $10.00 1.00 $10.00 $10.00
6052.55 32177 000 ER-2605(4) C000210715 1.00 $20,000.00 1.00 $20,000.00 $20,000.00
6052.55 42460 000 BR-2065(4) M011022220 1.00 $3,500.00 1.00 $3,500.00 $3,500.00
6052.55 70630 000 S-23-2(1014) S023 08874 1.00 $19,500.00 1.00 $19,500.00 $19,500.00
6052.56 32177 000 ER-2605(4) C000210715 1.00 $0.00 1.00 $0.00 $0.00
6052.56 70630 000 S-23-2(1014) S023 08874 1.00 $12,400.00 1.00 $12,400.00 $12,400.00
Total 10.00|LS $111,410.00
6052.5* Access Platform
6052.70 32177 000 ER-2605(4) C000210710 1.00 $0.00 1,700.00 $0.00 $0.00
Total 1.00|LS/SF $0.00
6070.50 Pedestrian Bridge
6070.50 31875 000 URB-6001(1) 1.00 $40,000.00 400.00 $100.00 $40,000.00
Total 1.00|LS/SF $40,000.00
6071.11 Steel Superstructure
6071.11 21849H 000 NH-75-2(173) S034 38219 1.00| $2,312,811.53| 1,644,578.00 $1.41 $2,312,811.53
6071.11 21849H 000 NH-75-2(173) S034 38367R 1.00| $2,316,772.40| 1,717,585.00 $1.35 $2,316,772.40
6071.11 21849H 000 NH-75-2(173) C001300420 1.00 $424,057.09 325,550.00 $1.30 $424,057.09
6071.11 22353 000 MAPA-5103(14) U1825Q5510 1.00 $355,755.79 181,955.00 $1.96 $355,755.79
6071.11 70696 000 STP-34-2(124) S034 02922 1.00 $508,000.00 272,615.00 $1.86 $508,000.00
Total 5.00/LS/LB $5,917,396.81
6080.00 Structural Steel for Substructure
6080.00 11678 000 BR-8-6(106) S008 08619 1,925.00 $3.00 $5,775.00
6080.00 12012 000 BRO-7080(40) C008004205 3,145.00 $3.30 $10,378.50
6080.00 12299 000 BR-3265(5) M268502915 1,785.00 $2.50 $4,462.50
6080.00 12786 000 BR-3280(4) C005506020 1,720.00 $1.88 $3,233.60
6080.00 12864 000 BRO-7055(102) C005520720 9,580.00 $1.83 $17,531.40
6080.00 21849H 000 NH-75-2(173) S034 38252 4,030.00 $2.16 $8,704.80
6080.00 21849H 000 NH-75-2(173) S034 38279L 2,585.00 $4.20 $10,857.00
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6080.00 21849H 000 NH-75-2(173) S034 38279R 655.00 $5.87 $3,844.85
6080.00 21849H 000 NH-75-2(173) S034 38312L 4,500.00 $2.65 $11,925.00
6080.00 21849H 000 NH-75-2(173) S034 38312R 4,500.00 $2.65 $11,925.00
6080.00 21849H 000 NH-75-2(173) S034 38367L 23,670.00 $2.05 $48,523.50
6080.00 21849H 000 NH-75-2(173) S034 38367R 8,690.00 $2.27 $19,726.30
6080.00 21849H 000 NH-75-2(173) C001300420 14,005.00 $3.07 $42,995.35
6080.00 31502 000 BRO-7014(31) C001423620 2,580.00 $2.25 $5,805.00
6080.00 32177 000 ER-2605(4) C000210710 7,265.00 $2.50 $18,162.50
6080.00 32177 000 ER-2605(4) C000210715 11,600.00 $2.50 $29,000.00
6080.00 41994 000 STP-34-4(126) S034 23185 865.00 $3.00 $2,595.00
6080.00 42403 000 BR-14-2(124) S014 09804 2,065.00 $2.27 $4,687.55
6080.00 42403 000 BR-14-2(124) S014 09847 6,295.00 $2.19 $13,786.05
6080.00 42663 000 BH-8-5(109) S008 03439 2,285.00 $2.00 $4,570.00
6080.00 61416 000 RRZ-TMT-DPU-1390(3) |C005615912P 274.50 $5.00 $1,372.50
6080.00 70565 000 BR-46-1(102) S046 00685 4,195.00 $3.20 $13,424.00
6080.00 70630 000 S-23-2(1014) S023 08874 1,120.00 $2.00 $2,240.00
6080.00 70696 000 STP-34-2(124) S034 02976 1,625.00 $4.00 $6,500.00
Total 120,959.50|LB $302,025.40
6081.00 Structural Steel for Superstructure

6081.00 22323 000 RD-50-2(1024) S050 07611 6,710.00 $3.26 $21,874.60
6081.00 22448 000 BH-HSIP-275-6(141) S275 13258 820.00 $6.00 $4,920.00
6081.00 31607 000 STPE-2965(2) C005445930 1,560.00 $4.00 $6,240.00
6081.00 42460 000 BR-2065(4) M011022220 650.00 $3.60 $2,340.00
Total 9,740.00|LB $35,374.60
6095.00 Steel Diaphragm

6095.00 21849H 000 NH-75-2(173) S034 38279R 5.00 $1,339.00 $6,695.00
6095.00 31875 000 URB-6001(1) U175524115 6.00 $500.00 $3,000.00
6095.00 42403 000 BR-14-2(124) S014 09847 12.00 $1,261.31 $15,135.72
6095.00 61416 000 RRZ-TMT-DPU-1390(3) |C005615912P 6.00 $860.00 $5,160.00
Total 29.00|EACH $29,990.72
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6100.00 Floor Drains
6100.00 22448 000 BH-HSIP-275-6(141) S275 13258 14.00 $1,200.00 $16,800.00
Total 14.00|EACH $16,800.00
6104.00 Broken Concrete Riprap
6104.00 12957 000 BR-77-2(159) S077 10726 295.00 $13.71 $4,044.45
6104.00 42663 000 BH-8-5(109) S008 03439 115.00 $15.00 $1,725.00
6104.00 70630 000 S-23-2(1014) S023 08874 140.00 $24.00 $3,360.00
6104.00 70696 000 STP-34-2(124) S034 02922 30.00 $60.00 $1,800.00
Total 580.00| TON 10,929.45
6105.01 Rock Riprap, Type A
6105.01 42403 000 BR-14-2(124) S014 09804 15.00 $57.51 $862.65
6105.01 70696 000 STP-34-2(124) S034 02976 275.00 $65.00 $17,875.00
Total 290.00| TON 18,737.65
6105.02 Rock Riprap, Type B (English)
6105.02 11678 000 BR-8-6(106) S008 08619 975.00 $40.00 $39,000.00
6105.02 12012 000 BRO-7080(40) C008004205 635.00 $47.00 $29,845.00
6105.02 12299 000 BR-3265(5) M268502915 1,635.00 $45.00 $73,575.00
6105.02 12786 000 BR-3280(4) C005506020 1,070.00 $37.60 $40,232.00
6105.02 12864 000 BRO-7055(102) C005520720 1,295.00 $36.44 $47,189.80
6105.02 12957 000 BR-77-2(159) S077 10726 975.00 $40.00 $39,000.00
6105.02 21849H 000 NH-75-2(173) S034 38312L 325.00 $42.34 $13,760.50
6105.02 21849H 000 NH-75-2(173) S034 38312R 325.00 $42.34 $13,760.50
6105.02 31502 000 BRO-7014(31) C001423620 670.00 $40.00 $26,800.00
6105.02 31875 000 URB-6001(1) U175524115 440.00 $50.00 $22,000.00
6105.02 32177 000 ER-2605(4) C000210710 695.00 $45.00 $31,275.00
6105.02 32177 000 ER-2605(4) C000210715 730.00 $45.00 $32,850.00
6105.02 41994 000 STP-34-4(126) S034 23185 655.00 $62.00 $40,610.00
6105.02 42403 000 BR-14-2(124) S014 09847 1,815.00 $55.00 $99,825.00
6105.02 42460 000 BR-2065(4) M011022220 265.00 $55.50 $14,707.50
6105.02 42663 000 BH-8-5(109) S008 03439 180.00 $50.00 $9,000.00
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6105.02 70565 000 BR-46-1(102) S046 00685 405.00 $65.00 $26,325.00
6105.02 70630 000 S-23-2(1014) S023 08874 370.00 $53.00 $19,610.00
Total 13,460.00| TON $619,365.30
6105.30 Salvaging and Placing Topsoil on Riprap
6105.30 12012 000 BRO-7080(40) C008004205 786.00 $5.25 $4,126.50
6105.30 12299 000 BR-3265(5) M268502915 1,932.00 $2.50 $4,830.00
6105.30 12786 000 BR-3280(4) C005506020 1,330.00 $1.60 $2,128.00
6105.30 12864 000 BRO-7055(102) C005520720 1,535.00 $4.88 $7,490.80
6105.30 12957 000 BR-77-2(159) S077 10726 710.00 $4.20 $2,982.00
6105.30 21849H 000 NH-75-2(173) S034 38312L 75.00 $12.59 $944.25
6105.30 21849H 000 NH-75-2(173) S034 38312R 75.00 $12.59 $944.25
6105.30 31502 000 BRO-7014(31) C001423620 814.00 $2.00 $1,628.00
6105.30 32177 000 ER-2605(4) C000210710 309.00 $10.00 $3,090.00
6105.30 32177 000 ER-2605(4) C000210715 325.00 $10.00 $3,250.00
6105.30 41994 000 STP-34-4(126) S034 23185 63.20 $4.00 $252.80
6105.30 42403 000 BR-14-2(124) S014 09847 424.00 $8.50 $3,604.00
Total 8,378.20|SY $35,270.60
6107.00 Concrete Slope Protection
6107.00 21849H 000 NH-75-2(173) S034 38219 2,506.00 $40.40 $101,242.40
6107.00 21849H 000 NH-75-2(173) S034 38252 1,122.00 $32.88 $36,891.36
6107.00 21849H 000 NH-75-2(173) S034 38279L 958.00 $40.96 $39,239.68
6107.00 21849H 000 NH-75-2(173) S034 38279R 1,036.00 $41.34 $42,828.24
6107.00 70696 000 STP-34-2(124) S034 02976 398.00 $75.00 $29,850.00
Total 6,020.00|SY $250,051.68
6131.50 Epoxy Coated Reinforcing Steel
6131.50 11678 000 BR-8-6(106) S008 08619 166,920.00 $1.00 $166,920.00
6131.50 12786 000 BR-3280(4) C005506020 69,130.00 $0.70 $48,391.00
6131.50 12936 000 STP-4-7(105) S004 20380 7,210.00 $2.00 $14,420.00
6131.50 12957 000 BR-77-2(159) S077 10726 42,615.00 $0.84 $35,796.60
6131.50 12962 000 RD-L80E(1010) S080 36915 6,175.00 $1.00 $6,175.00
6131.50 21849H 000 NH-75-2(173) S034 38219 524,598.00 $0.92 $482,630.16
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6131.50 21849H 000 NH-75-2(173) S034 38252 161,110.00 $0.92 $148,221.20
6131.50 21849H 000 NH-75-2(173) S034 38279L 409,990.00 $0.91 $373,090.90
6131.50 21849H 000 NH-75-2(173) S034 38279R 355,440.00 $0.95 $337,668.00
6131.50 21849H 000 NH-75-2(173) S034 38312L 73,355.00 $0.92 $67,486.60
6131.50 21849H 000 NH-75-2(173) S034 38312R 73,355.00 $0.95 $69,687.25
6131.50 21849H 000 NH-75-2(173) S034 38367L 4,230.00 $1.53 $6,471.90
6131.50 21849H 000 NH-75-2(173) S034 38367R 892,693.00 $0.97 $865,912.21
6131.50 21849H 000 NH-75-2(173) C001300420 232,995.00 $0.92 $214,355.40
6131.50 22323 000 RD-50-2(1024) S050 07611 4,680.00 $1.82 $8,517.60
6131.50 22353 000 MAPA-5103(14) U1825Q5510 116,875.00 $1.10 $128,562.50
6131.50 22448 000 BH-HSIP-275-6(141) S275 12670 1,281.00 $2.00 $2,562.00
6131.50 22448 000 BH-HSIP-275-6(141) S275 12627 2,190.00 $2.00 $4,380.00
6131.50 22448 000 BH-HSIP-275-6(141) S275 12888 4,508.00 $2.00 $9,016.00
6131.50 31875 000 URB-6001(1) U175524115 20,485.00 $1.00 $20,485.00
6131.50 31875 000 URB-6001(1) 1,630.00 $1.00 $1,630.00
6131.50 31941A 000 NH-81-3(139) S081 15568 905.00 $2.77 $2,506.85
6131.50 32177 000 ER-2605(4) C000210710 46,460.00 $0.80 $37,168.00
6131.50 32177 000 ER-2605(4) C000210715 100,675.00 $0.80 $80,540.00
6131.50 41994 000 STP-34-4(126) S034 23185 39,130.00 $0.97 $37,956.10
6131.50 42403 000 BR-14-2(124) S014 09804 46,785.00 $0.98 $45,849.30
6131.50 42403 000 BR-14-2(124) S014 09847 344,835.00 $0.97 $334,489.95
6131.50 42630 000 IM-80-7(158) S080 32744L 195.00 $1.61 $313.95
6131.50 42630 000 IM-80-7(158) S080 32744R 195.00 $1.61 $313.95
6131.50 42630 000 IM-80-7(158) S080 32793L 6,694.00 $1.51 $10,107.94
6131.50 42630 000 IM-80-7(158) S080 32793R 6,694.00 $1.51 $10,107.94
6131.50 42630 000 IM-80-7(158) S080 32815L 1,767.00 $2.37 $4,187.79
6131.50 42630 000 IM-80-7(158) S080 32815R 1,767.00 $2.40 $4,240.80
6131.50 42663 000 BH-8-5(109) S008 03439 39,495.00 $0.91 $35,940.45
6131.50 51431A 000 IM-80-1(182) S080 08880L 10,285.00 $1.10 $11,313.50
6131.50 51431A 000 IM-80-1(182) S080 08880R 10,285.00 $1.10 $11,313.50
6131.50 61416 000 RRZ-TMT-DPU-1390(3) |C005615912P 250,525.00 $0.85 $212,946.25
6131.50 61416 000 RRZ-TMT-DPU-1390(3) 12,690.00 $0.80 $10,152.00
6131.50 70565 000 BR-46-1(102) S046 00685 195,910.00 $0.90 $176,319.00
6131.50 70630 000 S-23-2(1014) S023 08874 81,270.00 $1.05 $85,333.50
6131.50 70696 000 STP-34-2(124) S034 02922 111,130.00 $0.95 $105,573.50
6131.50 70696 000 STP-34-2(124) S034 02976 211,960.00 $0.95 $201,362.00
6131.50 80912 000 STR-20-2(1036) S020 19950 455.00 $2.83 $1,287.65
Total 4,691,572.00|LB $4,431,703.24
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6133.13 Anti-Graffiti Coating
6133.13 31875 000 URB-6001(1) U175524115 1.00 $7,100.00 500.56 $14.18 $7,100.00
Total 1.00|LS/SY $7,100.00
6139.50 Subsurface Drainage Matting
6139.50 11678 000 BR-8-6(106) S008 08619 102.00 $30.00 $3,060.00
6139.50 12957 000 BR-77-2(159) S077 10726 109.00 $16.98 $1,850.82
6139.50 21849H 000 NH-75-2(173) S034 38219 340.00 $22.00 $7,480.00
6139.50 21849H 000 NH-75-2(173) S034 38252 180.00 $26.33 $4,739.40
6139.50 21849H 000 NH-75-2(173) S034 38279L 188.00 $21.86 $4,109.68
6139.50 21849H 000 NH-75-2(173) S034 38279R 175.00 $22.40 $3,920.00
6139.50 21849H 000 NH-75-2(173) S034 38367R 60.00 $30.83 $1,849.80
6139.50 21849H 000 NH-75-2(173) C001300420 1,335.00 $24.41 $32,587.35
6139.50 31875 000 URB-6001(1) U175524115 35.00 $34.00 $1,190.00
6139.50 42403 000 BR-14-2(124) S014 09847 102.00 $29.50 $3,009.00
6139.50 42663 000 BH-8-5(109) S008 03439 61.00 $30.00 $1,830.00
6139.50 51431A 000 IM-80-1(182) S080 08880L 78.40 $34.00 $2,665.60
6139.50 51431A 000 IM-80-1(182) S080 08880R 78.40 $34.00 $2,665.60
6139.50 61416 000 RRZ-TMT-DPU-1390(3) |C005615912P 85.60 $16.00 $1,369.60
6139.50 70565 000 BR-46-1(102) S046 00685 65.00 $40.00 $2,600.00
6139.50 70630 000 S-23-2(1014) S023 08874 83.00 $18.50 $1,535.50
6139.50 70696 000 STP-34-2(124) S034 02922 86.00 $40.00 $3,440.00
6139.50 70696 000 STP-34-2(124) S034 02976 75.00 $40.00 $3,000.00
Total 3,238.40|SY $82,902.35
6200.00 Concrete Piling
6200.00 12012 000 BRO-7080(40) C008004205 1,380.00 $45.42 $62,679.60
6200.00 12957 000 BR-77-2(159) S077 10726 2,665.00 $25.40 $67,691.00
6200.00 41994 000 STP-34-4(126) S034 23185 1,200.00 $35.00 $42,000.00
Total 5,245.00|LF $172,370.60
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6207.00 Micropiles

6207.00 22353 000 MAPA-5103(14) U1825Q5510 3,850.00 $182.09 $701,046.50
Total 3,850.00|LF $701,046.50
6210.14 HP 12" X53# Steel Piling

6210.14 11678 000 BR-8-6(106) S008 08619 1,090.00 $40.00 $43,600.00
6210.14 12299 000 BR-3265(5) M268502915 1,190.00 $44.60 $53,074.00
6210.14 12786 000 BR-3280(4) C005506020 2,740.00 $30.00 $82,200.00
6210.14 12864 000 BRO-7055(102) C005520720 2,180.00 $30.00 $65,400.00
6210.14 21849H 000 NH-75-2(173) S034 38219 21,385.00 $31.56 $674,910.60
6210.14 21849H 000 NH-75-2(173) S034 38252 4,750.00 $37.77 $179,407.50
6210.14 21849H 000 NH-75-2(173) S034 38279L 7,680.00 $32.41 $248,908.80
6210.14 21849H 000 NH-75-2(173) S034 38279R 7,325.00 $32.43 $237,549.75
6210.14 21849H 000 NH-75-2(173) S034 38312L 2,735.00 $30.88 $84,456.80
6210.14 21849H 000 NH-75-2(173) S034 38312R 2,735.00 $30.88 $84,456.80
6210.14 21849H 000 NH-75-2(173) S034 38367R 18,815.00 $33.59 $631,995.85
6210.14 21849H 000 NH-75-2(173) C001300420 6,110.00 $32.13 $196,314.30
6210.14 31502 000 BRO-7014(31) C001423620 960.00 $38.00 $36,480.00
6210.14 32177 000 ER-2605(4) C000210710 4,420.00 $32.00 $141,440.00
6210.14 32177 000 ER-2605(4) C000210715 7,315.00 $32.00 $234,080.00
6210.14 42403 000 BR-14-2(124) S014 09804 1,560.00 $32.51 $50,715.60
6210.14 42403 000 BR-14-2(124) S014 09847 12,605.00 $31.88 $401,847.40
6210.14 42663 000 BH-8-5(109) S008 03439 1,620.00 $30.00 $48,600.00
6210.14 51431A 000 IM-80-1(182) S080 08880L 780.00 $50.00 $39,000.00
6210.14 51431A 000 IM-80-1(182) S080 08880R 750.00 $50.00 $37,500.00
6210.14 70565 000 BR-46-1(102) S046 00685 4,480.00 $30.00 $134,400.00
6210.14 70630 000 S-23-2(1014) S023 08874 3,440.00 $40.00 $137,600.00
6210.14 70696 000 STP-34-2(124) S034 02922 1,000.00 $35.50 $35,500.00
6210.14 70696 000 STP-34-2(124) S034 02976 6,165.00 $30.00 $184,950.00
Total 123,830.00|LF $4,064,387.40
6210.20 HP 14" X73# Steel Piling

6210.20 61416 000 RRZ-TMT-DPU-1390(3) |C005615912P 6,400.00 $46.00 $294,400.00
Total 6,400.00 | LF $294,400.00
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6210.21 HP 14"X89# Steel Piling
6210.21 61416 000 RRZ-TMT-DPU-1390(3) 480.00 $54.00 $25,920.00
Total 480.00|LF $25,920.00
6210.50 Pipe Piling
6210.50 31875 000 URB-6001(1) U175524115 2,800.00 $46.00 $128,800.00
6210.50 31875 000 URB-6001(1) 810.00 $46.00 $37,260.00
6210.50 42460 000 BR-2065(4) M011022220 810.00 $43.00 $34,830.00
Total 4,420.00|LF $200,890.00
6251.00 Test Pile
6251.00 11678 000 BR-8-6(106) S008 08619 3.00 $2,500.00 $7,500.00
6251.00 21849H 000 NH-75-2(173) S034 38219 12.00 $2,964.73 $35,576.76
6251.00 21849H 000 NH-75-2(173) S034 38252 3.00 $2,460.41 $7,381.23
6251.00 21849H 000 NH-75-2(173) S034 38279L 8.00 $1,513.13 $12,105.04
6251.00 21849H 000 NH-75-2(173) S034 38279R 8.00 $1,513.13 $12,105.04
6251.00 21849H 000 NH-75-2(173) S034 38312L 4.00 $3,498.27 $13,993.08
6251.00 21849H 000 NH-75-2(173) S034 38312R 4.00 $2,412.79 $9,651.16
6251.00 21849H 000 NH-75-2(173) S034 38367R 30.00 $1,007.93 $30,237.90
6251.00 21849H 000 NH-75-2(173) C001300420 4.00 $1,633.21 $6,532.84
6251.00 42403 000 BR-14-2(124) S014 09847 6.00 $3,396.87 $20,381.22
6251.00 70565 000 BR-46-1(102) S046 00685 6.00 $3,500.00 $21,000.00
6251.00 70630 000 S-23-2(1014) S023 08874 4.00 $3,300.00 $13,200.00
Total 92.00 EACH $189,664.27
6251.04 Test Pile
6251.04 32177 000 ER-2605(4) C000210715 95.00 $50.00 $4,750.00
Total 95.00 EACH $4,750.00
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6251.08 Micropiles Verification Load Test
6251.08 22353 000 MAPA-5103(14) U1825Q5510 1.00 $38,597.71 $38,597.71
Total 1.00|EACH $38,597.71
6251.09 Micropiles Proof Load Test
6251.09 22353 000 MAPA-5103(14) U1825Q5510 3.00 $2,756.98 $8,270.94
Total 3.00|[EACH $8,270.94
6251.40 Rock Socket
6251.40 12299 000 BR-3265(5) M268502915 104.00 $260.00 $27,040.00
Total 104.00|LF $27,040.00
6251.50 Drilled Shaft
6251.50 11678 000 BR-8-6(106) S008 08619 160.00 $800.00 $128,000.00
6251.50 12299 000 BR-3265(5) M268502915 136.00 $360.00 $48,960.00
Total 296.00|LF $176,960.00
6310.00 Steel Sheet Piling
6310.00 11678 000 BR-8-6(106) S008 08619 2,281.00 $20.00 $45,620.00
6310.00 12299 000 BR-3265(5) M268502915 2,743.00 $17.00 $46,631.00
6310.00 12786 000 BR-3280(4) C005506020 2,088.00 $16.00 $33,408.00
6310.00 12864 000 BRO-7055(102) C005520720 4,438.00 $16.00 $71,008.00
6310.00 12957 000 BR-77-2(159) S077 10726 4,525.00 $20.69 $93,622.25
6310.00 21849H 000 NH-75-2(173) S034 38312L 2,990.00 $20.65 $61,743.50
6310.00 21849H 000 NH-75-2(173) S034 38312R 2,990.00 $20.65 $61,743.50
6310.00 21849H 000 NH-75-2(173) S034 38367R 6,379.00 $22.13 $141,167.27
6310.00 31875 000 URB-6001(1) U175524115 4,170.00 $23.16 $96,577.20
6310.00 32177 000 ER-2605(4) C000210710 5,480.00 $17.00 $93,160.00
6310.00 32177 000 ER-2605(4) C000210715 5,067.00 $16.00 $81,072.00
6310.00 41994 000 STP-34-4(126) S034 23185 1,568.00 $18.40 $28,851.20
6310.00 42403 000 BR-14-2(124) S014 09804 3,716.00 $17.10 $63,543.60
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6310.00 42403 000 BR-14-2(124) S014 09847 3,575.00 $18.00 $64,350.00
6310.00 42460 000 BR-2065(4) M011022220 2,040.00 $18.50 $37,740.00
6310.00 42663 000 BH-8-5(109) S008 03439 5,640.00 $18.00 $101,520.00
6310.00 70565 000 BR-46-1(102) S046 00685 2,520.00 $15.00 $37,800.00
6310.00 70696 000 STP-34-2(124) S034 02976 1,410.00 $18.00 $25,380.00
Total 63,620.00 |SF $1,184,937.52
6390.55 Metal Railing
6390.55 22353 000 MAPA-5103(14) U1825Q5510 541.00 $258.80 $140,010.80
Total 541.00|LF $140,010.80
6401.00 Pedestrian Barrier Rail
6401.00 22353 000 MAPA-5103(14) U1825Q5510 487.00 $113.17 $55,113.79
6401.00 31875 000 URB-6001(1) U175524115 94.50 $65.00 $6,142.50
Total 581.50|LF $61,256.29
6404.16 6' Pedestrian Railing (Chain Link Type)
6404.16 61416 000 RRZ-TMT-DPU-1390(3) |C005615912P 920.00 $64.00 $58,880.00
Total 920.00|LF $58,880.00
6404.17 7' Pedestrian Railing (Chain Link Type)
6404.17 21849H 000 NH-75-2(173) S034 38219 323.00 $53.88 $17,403.24
6404.17 21849H 000 NH-75-2(173) S034 38279L 566.00 $52.73 $29,845.18
6404.17 21849H 000 NH-75-2(173) S034 38279R 446.00 $52.10 $23,236.60
6404.17 21849H 000 NH-75-2(173) C001300420 222.00 $55.96 $12,423.12
6404.17 70696 000 STP-34-2(124) S034 02976 413.00 $70.00 $28,910.00
Total 1,970.00|LF $111,818.14
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6404.50 Pedestrian Railing
6404.50 31875 000 URB-6001(1) U175524115 108.00 $83.00 $8,964.00
6404.50 31875 000 URB-6001(1) 51.40 $130.00 $6,682.00
Total 159.40|LF $15,646.00
6415.00 Drainage System at Station
6415.00 21849H 000 NH-75-2(173) S034 38219 1.00 $71,355.79 $71,355.79
6415.00 21849H 000 NH-75-2(173) S034 38279L 1.00 $20,764.97 $20,764.97
6415.00 21849H 000 NH-75-2(173) S034 38279R 1.00 $25,135.70 $25,135.70
Total 3.00|EACH $117,256.46
6415.26 Deck Drainage System
6415.26 21849H 000 NH-75-2(173) S034 38367R 1.00 $193,499.60 1,500.00 $129.00 $193,499.60
Total 1.00|LS/LF $193,499.60
6430.00 Painting Structure at
6430.00 22353 000 MAPA-5103(14) U1825Q5510 1.00 $69,597.18 1,328.00 $52.41 $69,597.18
Total 1.00|LS/SF $69,597.18
6433.00 Painting Piles and Miscellaneous Steel
6433.00 22323 000 RD-50-2(1024) S050 07611 1.00 $2,566.31 35.00 $73.32 $2,566.31
Total 1.00|LS/SF $2,566.31
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6510.55 Temporary Bridge Shoring
6510.55 21849H 000 NH-75-2(173) S034 38219 1.00 $13,074.30 70.00 $186.78 $13,074.30
6510.55 22353 000 MAPA-5103(14) U1825Q5510 1.00 $25,924.15 950.00 $27.29 $25,924.15
6510.55 70630 000 S-23-2(1014) S023 08874 1.00 $10,500.00 10.00 $1,050.00 $10,500.00
6510.55 70696 000 STP-34-2(124) S034 02922 1.00 $15,000.00 8.00 $1,875.00 $15,000.00
6510.55 70696 000 STP-34-2(124) S034 02976 1.00 $15,000.00 16.00 $937.50 $15,000.00
Total 5.00|LS/SY $79,498.45
6510.60 Bridge Shoring
6510.60 51431A 000 IM-80-1(182) S080 08880L 1.00 $12,800.00 2.20 $5,818.18 $12,800.00
6510.60 51431A 000 IM-80-1(182) S080 08880R 1.00 $12,800.00 2.20 $5,818.18 $12,800.00
Total 2.00|LS/sY $25,600.00
6601.15 1 1/2" Conduit in Bridge
6601.15 21849H 000 NH-75-2(173) S034 38219 1,101.00 $10.92 $12,022.92
6601.15 21849H 000 NH-75-2(173) S034 38252 770.00 $6.80 $5,236.00
6601.15 21849H 000 NH-75-2(173) S034 38279L 540.00 $10.53 $5,686.20
6601.15 21849H 000 NH-75-2(173) S034 38279R 541.70 $10.45 $5,660.77
6601.15 31875 000 URB-6001(1) U175524115 130.00 $10.00 $1,300.00
6601.15 61416 000 RRZ-TMT-DPU-1390(3) |C005615912P 1,091.00 $5.00 $5,455.00
Total 4,173.70|LF $35,360.89
6602.31 Concrete Coating
6602.31 21849H 000 NH-75-2(173) S034 38367L 1.00 $10,181.78 1,111.11 $9.16 $10,181.78
6602.31 31875 000 URB-6001(1) U175524115 1.00 $7,500.00 500.56 $14.98 $7,500.00
Total 2.00|LS/SY $17,681.78
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6610.45 Strip Seals
6610.45 21849H 000 NH-75-2(173) S034 38367R 78.00 $311.21 $24,274.38
6610.45 42403 000 BR-14-2(124) S014 09847 88.80 $278.05 $24,690.84
6610.45 61416 000 RRZ-TMT-DPU-1390(3) |C005615912P 82.00 $250.00 $20,500.00
Total 248.80|LF $69,465.22
6614.10 Temporary Supports
6614.10 42663 000 BH-8-5(109) S008 03439 8.00 $3,000.00 $24,000.00
6614.10 51431A 000 IM-80-1(182) S080 08880L 10.00 $1,600.00 $16,000.00
6614.10 51431A 000 IM-80-1(182) S080 08880R 10.00 $1,600.00 $16,000.00
Total 28.00|EACH $56,000.00
6616.60 Pin Replacement
6616.60 22448 000 BH-HSIP-275-6(141) S275 13258 1.00 $18,000.00 $18,000.00
Total 1.00 EACH $18,000.00
6616.65 Bearing Device Replacement
6616.65 51431A 000 IM-80-1(182) S080 08880L 10.00 $720.00 $7,200.00
6616.65 51431A 000 IM-80-1(182) S080 08880R 10.00 $720.00 $7,200.00
Total 20.00|EACH $14,400.00
6617.02 Abutment Repair
6617.02 22323 000 RD-50-2(1024) S050 07611 120.00 $91.96 $11,035.20
6617.02 61425 000 IM-80-4(137) S080 21088R 45.00 $115.00 $5,175.00
Total 165.00|SF $16,210.20
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6617.25 Concrete Repair

6617.25 12962 000 RD-L80E(1010) SL80E00254 130.00 $90.00 $11,700.00
6617.25 12962 000 RD-L80E(1010) SL80E00451 130.00 $110.00 $14,300.00
6617.25 12962 000 RD-L80E(1010) S080 36915 120.00 $60.00 $7,200.00
6617.25 21849H 000 NH-75-2(173) S034 38367L 20.00 $122.80 $2,456.00
6617.25 22323 000 RD-50-2(1024) S050 07611 25.00 $176.43 $4,410.75
6617.25 22353 000 MAPA-5103(14) U1825Q5510 1,200.00 $1.75 $2,100.00
6617.25 22448 000 BH-HSIP-275-6(141) S275 12627 5.00 $120.00 $600.00
6617.25 22448 000 BH-HSIP-275-6(141) S275 13258 20.00 $125.00 $2,500.00
6617.25 22448 000 BH-HSIP-275-6(141) S275 12888 5.00 $120.00 $600.00
6617.25 42630 000 IM-80-7(158) S080 32744L 60.00 $38.57 $2,314.20
6617.25 42630 000 IM-80-7(158) S080 32744R 60.00 $38.57 $2,314.20
6617.25 42630 000 IM-80-7(158) S080 32793L 25.00 $38.57 $964.25
6617.25 42630 000 IM-80-7(158) S080 32793R 25.00 $38.57 $964.25
6617.25 42699 000 STP-NH-30-4(157) S030 31389 7.00 $150.00 $1,050.00
6617.25 51431A 000 IM-80-1(182) SL17C00036 5.00 $100.00 $500.00
6617.25 61425 000 IM-80-4(137) S080 21088L 24.00 $115.00 $2,760.00
6617.25 61460 000 STP-30-3(115) S030 25054 45.00 $62.50 $2,812.50
Total 1,906.00|SF $59,546.15
6617.27 Concrete Repair

6617.27 22353 000 MAPA-5103(14) U1825Q5510 300.00 $3.15 $945.00
Total 300.00|LF $945.00
6617.28 Concrete Repair

6617.28 22353 000 MAPA-5103(14) U1825Q5510 1.70 $4,688.67 $7,970.74
Total 1.70|CY $7,970.74
6617.29 Concrete Repair

6617.29 22353 000 MAPA-5103(14) U1825Q5510 150.00 $48.72 $7,308.00
Total 150.00|SF $7,308.00
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6618.2* Girder Repair
6618.20 22557 000 STR-680-9(1193) S680 01210L 3.00 $1,500.00 $4,500.00
6618.21 42699 000 STP-NH-30-4(157) S030 31293 1.00 $10,000.00 $10,000.00
Total 4.00 EACH $14,500.00
6650.50 Curb Repair
6650.50 51431A 000 1M-80-1(182) S080 08880L 1,160.00 $25.00 $29,000.00
6650.50 51431A 000 1M-80-1(182) S080 08880R 1,160.00 $25.00 $29,000.00
Total 2,320.00|SF $58,000.00
6700.38 Precast Concrete Post for Light Pole
6700.38 22353 000 MAPA-5103(14) U1825Q5510 6.00 $2,111.17 $12,667.02
Total 6.00|[EACH $12,667.02
8091.00 Granular Backfill
8091.00 11678 000 BR-8-6(106) S008 08619 415.00 $50.00 $20,750.00
8091.00 12957 000 BR-77-2(159) S077 10726 380.00 $27.31 $10,377.80
8091.00 21849H 000 NH-75-2(173) S034 38219 1,097.00 $21.05 $23,091.85
8091.00 21849H 000 NH-75-2(173) S034 38252 505.00 $21.05 $10,630.25
8091.00 21849H 000 NH-75-2(173) S034 38279L 505.00 $21.05 $10,630.25
8091.00 21849H 000 NH-75-2(173) S034 38279R 490.00 $21.05 $10,314.50
8091.00 21849H 000 NH-75-2(173) S034 38312L 360.00 $21.05 $7,578.00
8091.00 21849H 000 NH-75-2(173) S034 38312R 360.00 $21.05 $7,578.00
8091.00 21849H 000 NH-75-2(173) S034 38367R 356.00 $21.05 $7,493.80
8091.00 21849H 000 NH-75-2(173) C001300420 3,735.00 $21.05 $78,621.75
8091.00 31875 000 URB-6001(1) U175524115 72.30 $36.00 $2,602.80
8091.00 31941A 000 NH-81-3(139) S081 15568 5.00 $74.57 $372.85
8091.00 41994 000 STP-34-4(126) S034 23185 163.00 $18.00 $2,934.00
8091.00 42403 000 BR-14-2(124) S014 09804 300.00 $26.48 $7,944.00
8091.00 42403 000 BR-14-2(124) S014 09847 405.00 $21.31 $8,630.55
8091.00 42630 000 IM-80-7(158) S080 32793L 72.30 $25.34 $1,832.08
8091.00 42630 000 IM-80-7(158) S080 32793R 72.30 $25.34 $1,832.08
8091.00 42630 000 IM-80-7(158) S080 32815L 55.00 $25.34 $1,393.70
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UNIT COST EXTENDED
ITEM NO. [CONTROL NUMBER PROJECT NUMBER STRUC. ID. QUANTITY UNIT COST LS/QTY LS/QTY AMOUNT

8091.00 42630 000 IM-80-7(158) S080 32815R 55.00 $25.34 $1,393.70
8091.00 42663 000 BH-8-5(109) S008 03439 155.00 $30.00 $4,650.00
8091.00 51431A 000 IM-80-1(182) S080 08880L 173.20 $46.00 $7,967.20
8091.00 51431A 000 IM-80-1(182) S080 08880R 173.20 $46.00 $7,967.20
8091.00 61416 000 RRZ-TMT-DPU-1390(3) |C005615912P 334.10 $35.00 $11,693.50
8091.00 70565 000 BR-46-1(102) S046 00685 315.00 $40.00 $12,600.00
8091.00 70630 000 S-23-2(1014) S023 08874 340.00 $36.50 $12,410.00
8091.00 70696 000 STP-34-2(124) S034 02922 285.00 $45.00 $12,825.00
8091.00 70696 000 STP-34-2(124) S034 02976 305.00 $45.00 $13,725.00
Total 11,483.40|CY $299,839.86
8091.00 Select Granular Backfill

8091.03 21849H 000 NH-75-2(173) C001300420 25,168.00 $13.49 $339,516.32
Total 25,168.00|CY $339,516.32
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